
LEGAL NOTICE 
FACILITY WASTE ABATEMENT AND SITE RESTORATION ACTIVITIES 

HISTORIC BARNS PARK 
 
The City of Traverse City and Charter Township of Garfield Recreational Authority (Authority) 
will receive sealed bids in the Office of the Executive Director, 324 Munson Avenue, Traverse 
City, Michigan, 49686, until Thursday, March 12, 2015, at 2:00 p.m. local time for Facility 
Waste Abatement and Site Restoration Activities at Historic Barns Park. 
 
You must submit the bid/proposal to the Authority’s office prior to the above-indicated time and 
date or the bid/proposal will not be accepted. Telefaxed or Email bids/proposals will not be 
accepted.  
 
A MANDATORY pre-bid conference and inspection will be held on Monday, February 16, 
2015 at 2 p.m. local time at the Historic Barns Park - Botanic Garden Visitor Center on the 
grounds of the Grand Traverse Commons, located at 1490 Red Drive, Traverse City, Michigan 
49684. Specifications can be obtained from the Office of the Executive Director, 324 Munson 
Avenue, Traverse City, Michigan, 49686, (231) 929-3696 or on the Authority’s website at 
http://www.traversecitymi.gov/recauthority.asp. It is the sole responsibility of the vendor to 
check the website for updates and addendums prior to the bid being submitted. 
 
The Authority reserves the right to accept or reject any or all bids, waive irregularities, and to 
accept the bids either on an entire or individual basis that is in the best interest of the Authority.  

http://www.traversecitymi.gov/recauthority.asp
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 Invitation To Bid 00020-1 

INVITATION TO BID SECTION 00020 
 
Notice is given hereby that the City of Traverse City and Charter Township of Garfield Recreational Authority will accept 
bids for: 
 
File No.:    14-0533/SHRR3103697V1 
 
Department:   Engineer/Professional/ECT 
 
Project:  Historic Barns Property - Abatement 
 
Location:  Historic Barns Property, Traverse City, Michigan 
   
According to Contract Documents prepared by Environmental Consulting & Technology, Inc., and described in general 
as: 

Bid Specification Package 
Facility Waste Abatement and Site Restoration Activities 

at 
Historic Barns Property 

 Traverse City, Michigan 

Questions/inquiries concerning the Contract Documents shall be directed to: 
 

  Environmental Consulting & Technology, Inc.  
  Attn: Tonya Lewandowski 
  3600 Veterans Drive 
  Traverse City, Michigan 49685 
  Email: tlewandowksi@ectinc.com 
  Fax: 231.946.8208 
  

 
Sealed bids will be received by the City of Traverse City and Charter Township of Garfield Recreational Authority until 
March 12, 2015, at 2:00 p.m., local time. 

A MANDATORY pre-bid conference and inspection will be held at the Historic Barns Park - Botanic Garden Visitor 
Center on the grounds of the Grand Traverse Commons, located at 1490 Red Drive, Traverse City, Michigan 49686 
with all concerned parties on February 16, 2015 at 2 p.m., local time. 
 
Enclosed is one complete set of bidding documents. 
 
If you desire to bid for this work, please submit your proposal, in triplicate, to the following: 

Mail 
City of Traverse City and Charter Township of Garfield Recreational Authority  
Sealed Bids, Historic Barns Property - Abatement 
Attn: Matt Cowall, Executive Director 
324 Munson Avenue 
Traverse City, Michigan 49686 

 
Your proposal must be received on or before the bid opening date and time stated on the proposal form, when all bids 
will be publicly opened and read aloud. 
 
Your bid should be returned in a sealed envelope that is clearly marked with the project Name. 
 
 
 



 
 

 Invitation To Bid 00020-2 

Before sealing the envelope check to be sure that: 
 
 1. Three (3) copies of the Proposal Bid Form are completed and signed. 
 2. Bid security is included (if required). 
 3. All Addendum(s) received are acknowledged. 
 4. Signature authorization is included. 

5. Certificate of Awardability or compliance is enclosed (if required). 
6. Preference Certification is enclosed. 
7. Sample Certificate of Insurance is included. 
8. Contractor Qualification Statement is completed. 
9. Health and Safety Questionnaire and OSHA 200 Logs are provided. 

 
On the outside of the envelope identify: 
 
 1. Sealed Bids – March 12, 2015 

 2. The project by name, file number, and location. 
 3. Bidder's name, complete address and phone number.  
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS SECTION 00120 
 
I. GENERAL: 
 
 A. Bidders are cautioned to familiarize themselves with the conditions of bidding as set forth in the 

instructions to bidders.  See Base Proposal Sum Bid Form (Proposal Bid Form), Section 00300.  
Supplementary Instructions to Bidders are as follows: 

 
 B. The bidder acknowledges the right of the City of Traverse City and Charter Township of Garfield 

Recreational Authority to reject any or all bids and to waive any informality or irregularity in any 
bid received.  In addition, the bidder recognizes the right of the City of Traverse City and Charter 
Township of Garfield Recreational Authority to reject a bid: 

 
  1. If the bidder fails to furnish any required bid security, certificate of compliance or awardability or 

to submit the data required by the bidding documents; 
 
  2. If the bid is in any way incomplete or irregular; 
 
  3. If the bidder's performance as a contractor was unsatisfactory under a prior contract for the 

construction, repair, modification, demolition, abatement of a facility with the City of Traverse 
City and Charter Township of Garfield. 

 
 C. It is the intent of the City of Traverse City and Charter Township of Garfield Recreational Authority to 

award a Contract to the lowest responsible bidder, provided the bid has been submitted in accordance 
with the requirements of the bidding documents, and does not exceed the funds available. 

 
 D. Individuals needing special services to fully participate in the bidding process due to a physical 

challenge may contact the Professional/Engineer. 
 
 E. Equal Employment Opportunity Pre-qualifications: 
 
  1. Any Bidders submitting bids in excess of $100,000.00 must be certified by the Department of 

Civil Rights for compliance with State of Michigan Equal Employment Opportunity requirements 
prior to submission of bids.  A copy of the Bidder's valid certificate of compliance or awardability 
shall be submitted with the proposal.  Failure to enclose the certificate with the proposal will not 
disqualify the Bidder providing a valid certificate exists at the time of bid opening and the Bidder 
submits evidence of same within 24 hours of the bid opening. 

 
  2. The time required by the Department of Civil Rights to process applications varies as a function 

of the Department's total workload, which changes from time to time. The Bidder is responsible 
for securing all pertinent information from the Department of Civil Rights.  Communications 
should be directed to: 

 
    Contractual and Business Services Division 
    Michigan Department of Civil Rights 
    State of Michigan Plaza Building 
    1200 Sixth Street 
    Detroit, Michigan  48226 
    Telephone:  (313) 256-2650 
 
 F. Modifications of Bids:  Facsimile modifications to a bid previously submitted will be accepted only if 

received by the bid opening official prior to bid opening time, properly identified with the proposal name. 
Indicate only amount of change in bid.  Do not reveal original bid price.  Written confirmation of facsimile 
modification must be received within two days after opening of bids to receive consideration.  No oral, 
telegraphic, or telephonic proposals will be considered. 

 



 
 

 Supplementary Instructions to Bidders 00120-2 

 
 
 G. Interpretation of Contract Documents:  If any person contemplating submitting a Bid for this project is in 

doubt as to the true meaning of any part of the Drawings, Specifications or other Contract Documents, 
he/she may submit a written request to the Environmental Consulting & Technology, Inc. 
(Engineer/Professional) for an interpretation thereof not later than 2:00 pm February 23, 2015.  The 
person submitting the request will be responsible for its prompt delivery.  The City of Traverse City and 
Charter Township of Garfield Recreational Authority will make an interpretation of the Documents and 
an Addendum issued and mailed or delivered to each person who has received a set of Drawings and 
Specifications.  All Addenda issued shall be made a part of the Contract requirements.  The City of 
Traverse City and Charter Township of Garfield Recreational Authority will not be responsible for any 
other explanation or interpretation of the Contract Documents. 

 
 H. Substitution of Materials:  Any bidder wishing to use manufacturers or materials other than those 

specified shall submit a written request to the Professional not later than 2:00 pm February 23, 2015.  
Request shall be accompanied by product data to permit evaluation and comparison with specified 
products or materials.  The person submitting the request will be responsible for its prompt delivery.  An 
examination and evaluation of product data will be made by the Professional, and if found acceptable, 
an Addendum will be issued and mailed or delivered to each person who has received a set of Drawings 
and Specifications.  All Addenda issued shall be made a part of the Contract requirements. 

 
 I. Time of Completion: Upon acceptance of the Proposal and Contract by the City of Traverse City and 

Charter Township of Garfield Recreational Authority, the Contractor agrees to complete all Field Work 
required within 45 working days of mobilization.  

 
  Should any Bidder determine, during the bidding period, that the specified Time of Completion would be 

impossible to meet by reason of material delivery dates or other logical reason, he/she should so advise 
the City of Traverse City and Charter Township of Garfield Recreational Authority by 2:00 pm February 
23, 2015.  If any change in the Time of Completion is determined to be necessary, it will be issued by 
Addendum. 

 
 J. Federal Identification Number:  Federal identification number or social security number shall be included 

on the Proposal and Contract Form. 
 
 K. Michigan Preference Certification:  Any bidders submitting bids in excess of $100,000.00 must complete 

the Preference Certification Form attached to the Proposal and Contract.  This form information will 
determine if a bidder qualifies as a "Michigan" business for purposes of application of in-state 
preference considerations where applicable. 

 
 L. Michigan Products and Recycled Products:  All contractors and suppliers are encouraged to provide 

Michigan-made products and/or recycled products whenever possible where price, quality, and 
performance are equal to, or superior to, non-Michigan products and the requirements of the Contract 
Documents. 
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PREBID CONFERENCES SECTION 00130 
 
I. GENERAL: 
 

A. A MANDATORY pre-bid conference and inspection will be held at the Historical Barns Property - Botanic 
Garden Visitor Center, (Historic Barns Park on the grounds of the Grand Traverse Commons, 
located at 1490 Red Drive, in Traverse City, Michigan) with all concerned parties on February 16, 
2015 at 2:00 p.m., local time.  The purpose of the inspection is to answer questions and provide a one 
time only inspection tour of the Project.  The Contact Representative indicated on the Proposal and 
Contract will be available to assist the Contractors.  Individuals needing special services to fully participate 
in the meeting due to a physical challenge may contact: 

 
  Environmental Consulting & Technology, Inc.  
  Attn: Tonya Lewandowski 
  3600 Veterans Drive, Suite 3 
  Traverse City, Michigan 49684 
  Email: tlewandowksi@ectinc.com 
  Phone: 231.676.3024 
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CONTRACTOR QUALIFICATIONS SECTION 00180 
 
1.0 GENERAL 
 
1.01 RELATED DOCUMENTS 
 
 A. The Conditions of the Contract and the General Requirements are hereby made as a part of this 
  Section. 
 
1.02 BIDDER REPRESENTATION 
 

A. Contractor and/or Subcontractor must meet minimum qualification requirements as described below.  By 
submitting a bid, bidder represents that these minimum qualifications have been satisfied. 

 
1.03 MINIMUM CONTRACTOR QUALIFICATION REQUIREMENTS 
 
 A. Although Contractor personnel qualifications are important, qualifications required within this paragraph 

shall be qualifications of the Contractor, not specific personnel unless noted. 
 

1. The Contractor or Subcontractor shall have not less than two (2) years experience in performing 
the services as required under this invitation to bid. 

 
1.04 MICHIGAN DEPARTMENT OF CIVIL RIGHTS 
 
 A. Contractor must qualify for and provide Michigan Department of Civil Rights Certificate of Awardability in 

accordance with the Instructions to Bidders.  Submit Certificate with Proposal. 
 
1.05 CONTRACTOR QUALIFICATION STATEMENT 
 
  A. Contractor shall complete the Qualification Statement provided in Section 00181, and submit it with 

Contractor’s bid. 
 
B. The bidder must answer all questions in the section.  
 
C. City of Traverse City and Charter Township of Garfield Recreational Authority will determine from the above 

information and from other evidence obtained by it, whether the bidder has satisfactorily met the 
qualifications to be awarded the contract. 

 
D. City of Traverse City and Charter Township of Garfield Recreational Authority reserves the right to waive 

any informality or irregularity in the qualifications.  The City of Traverse City and Charter Township of 
Garfield Recreational Authority also reserves the right to waive requirements for any specific qualification. 
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CONTRACTOR QUALIFICATION STATEMENT SECTION 00181 
 
PROJECT:  Historic Barns Property – Facility Waste Abatement and Site Restoration Activities 
  Traverse City, MI 
 
SUBMIT  

ORIGINAL TO: City of Traverse City and Charter Township of Garfield Recreational Authority  
   Attn: Matt Cowall, Executive Director 
   324 Munson Avenue 
   Traverse City, Michigan 49686 

  
QUALIFICATION  
SUBMITTED BY: 
 

Bidder:  

Business Address:  

Phone:  

Fax:  

Date:  

 
Notice:  The Qualification Statement shall be submitted with the Contractor Bid. 
 
Qualifications Statement:  This form will be used by the City of Traverse City and Charter Township of Garfield 
Recreational Authority and the Professional/Engineer, Environmental Consulting & Technology, Inc., to verify firms 
and their Subcontractors’ qualifications for the Project Historic Barns Property - Facility Waste Abatement and Site 
Restoration Activities.  Bidders shall have experience in all aspects of the work on which they are bidding.  Only 
those firms that have experience as outlined below will be considered qualified bidders for the project. Bidders shall 
submit the following information with the bid: 
 
1. GENERAL 
 

A. How many years has your organization been in business as a General Contractor?    
 

B. Has the contractor ever completed work for the City of Traverse City 
and Charter Township of Garfield:      � Yes � No 
If yes, provide description of work, date and specific contract. 

 (Use additional sheets of paper as necessary.) 
 

C. Is your organization legally qualified to do business in the State of Michigan? � Yes � No 
If yes, indicate register or license number:  

 
D. Has the Contractor ever completed abatement efforts of asbestos/lead based paint, and non-hazardous  

  waste streams? 
 � Yes � No 
 
E. Are all field staff properly trained for working with lead based paint, asbestos and hazardous materials?  

� Yes � No 
 

2. Bidder shall identify and include the resumes of the project manager/site superintendent and other individuals 
who are employed by the Bidder (not subcontracted) proposed to perform work at the Project site to 
demonstrate experience with the type of work specific in this Invitation to Bid. 

3. References for each subcontractor may be requested and all subcontractors and their experience need to be 
identified. 
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4. List at least four (4) projects within the last three (3) years where complete demolition and non-
hazardous/hazardous abatement has been finalized by the bidder.  Each listing shall include the name, 
address of the project, project description, mobile equipment used, mode of operation, date of demolition and 
excavation, current project status, clean up and restoration effectiveness of project, client contact person, 
telephone number, and initial and final contract amount 

 
PROJECT/LOCATION/DESCRIPTION 

 
CONTRACT TYPE 

AND FINAL 
AMOUNT 

 
START AND 

COMPLETION 
DATES 

 
NAME, PHONE # AND REFERENCES 

    

    

    

    

    

    



 
 

   
 

PROPOSAL BID FORM SECTION 00300 
 
Base Proposal Sum - The undersigned agrees to the performance of the work as stated for the Base Proposal 
Sum from Bid Schedule of   
 Dollars ($ ) 
 (the above amount shall be in both words and figures). 
 
This offer has been prepared after our examination of the complete drawings and specifications, together with their 
related documents, and our examination of the conditions surrounding the construction of the proposed work 
including the availability of materials, equipment and labor. 
 
Bidder shall complete the work in accordance with the Contract Documents for the following unit prices: 
 
 

Item Description Estimated 
Quantities 

Unit Unit Price Bid Price 

A Site Services 1 Lump Sum $ $ 
B Mobilization & Demobilization 1 Lump Sum $ $ 

C-1 Site Management/Abatement LBP Building 221 1 Lump Sum $ $ 
C-2 Site Management/Abatement LBP Building 223 1 Lump Sum $ $ 
C-3 Site Management/Abatement LBP Building 206 1 Lump Sum $ $ 
D-1 Site Management/Abatement ACM Building 221 1 Lump Sum $ $ 
D-2 Site Management/Abatement ACM Building 223 1 Lump Sum $ $ 
D-3 Site Management/Abatement ACM Building 206 1 Lump Sum $ $ 
D-4 Site Management/Abatement ACM Building 226 1 Lump Sum $ $ 
E Debris/HEPA Vacuum Building 206 1 Lump Sum $ $ 
F RTD Non Hazardous Soil (Surface Soils) 160 Ton $ $ 
G Supply and Placement of Screened Topsoil 140 Ton $ $ 
H Establishment of General Cover (TUF) 800 Sq. Yard $ $ 

I Project Close Out 1 Lump Sum $ $ 

Base Proposal Sum: $ 

Terms: ACM = asbestos containing materials 
 LBP = lead based paint 
 R = removal, excavation, on-site meeting, stockpiling, sorting, covering, and loading 
 T = transport 
 D = disposal 
  
  

    
Company Name   Date 

    
Printed Name and Title of Bidder’s Authorized Representative Signature of Bidder’s Authorized Representative 

BIDDER acknowledges that quantities are not guaranteed and final payment will be based on actual quantities determined as 
provided in the Contract Documents. 

 

 

 



 
 

   
 

 

SCHEDULE OF ALTERNATES 

The Bidder shall use this “Schedule of Alternates” to propose contingent prices.  The proposed alternate price set forth in 
this schedule, at the sole discretion of the Owner, may or may not be incorporated into the Contract Documents.  The 
Owner reserves the right to negotiate contingent prices set forth herein prior to their possible incorporation into the 
Contract Documents.  Proposed alternate prices will not affect determination of the lowest Bid. 

Item  Units or  Description       Bidder's Bid  
No. Quantity (Bidder to write price in words)     Price (Reduction)  

1a Lump Sum RTD Wood Door/Select Ext. T-11, Building 223     

(Remove/Transport/Disposal of Wood Doors (exterior) and Select Exterior T-11, in-place of lead base paint removal.  If 
the alternate is an increase to the Base Proposal Sum – (bidder is to place $0.00) as the Bidder’s Bid Price.  In this 
condition the alternate will not be accepted.  If there is a price reduction to lead base paint removal, show as a negative 
number. 

 1b Lump Sum Replacement Item 1a, Building 223       

If 1a is accepted, the replacement (supplied/installed) of said doors with (Masonite 6 Panel Primed Steel Entry Door with 
Brick Mold) & (Clopay Gallery Collection R-Value, Itellicore Insulated Solid white Garage Door or equivalent).  This 
alternate may or may not be accepted by the owner under any conditions the owner feels justified. 

2a Lump Sum RTD Windows,  Building 223        

(Remove/Transport/Disposal of the Windows (exterior), in-place of conducting lead base paint and ACM abatement of 
said windows.  If the alternate is an increase to the Base Proposal Sum – (bidder is to place $0.00) as the Bidder’s Bid 
Price.  In this condition the alternate will not be accepted.  If there is a price reduction to lead base paint removal and ACM 
abatement, show as a negative number. 

 2b Lump Sum Replacement Item 2b, Building 223       

If 2a is accepted, the replacement (supplied/installed) of said windows with (JELD-WEN V-2500 Series Single Hung Vinyl 
Windows or equivalent).  This alternate may or may not be accepted by the owner under any conditions the owner feels 
justified. 

(RTD)  - Removal, Management, Transportation and Off-Site Disposal 



 
 

   
 

THE CITY OF TRAVERSE CITY AND CHARTER TOWNSHIP OF GARFIELD RECREATIONAL 
AUTHORITY 

CONTRACTOR CONTRACT 
 

THIS CONTRACTOR CONTRACT (“Contract” or “Agreement ”) made this ______ day of _______________, 2015, by and 
between the CITY OF TRAVERSE CITY AND CHARTER TOWNSHIP OF GARFIELD RECREATIONAL AUTHORITY, a 
Michigan Recreational Authority, of 324 Munson Ave,, Traverse City, Michigan  49686 (the “Authority”) and 
____________________________________________________(the "Contractor"); 
 
WHEREAS, the Authority desires to engage the services of the Contractor to furnish technical and professional assistance 
concerning the project which is described as: 
 

Environmental Remediation at the Historic Barns Park  
 
and the Contractor wishes to furnish such technical and professional service to the Authority and has represented that Contractor 
has the education, expertise, capability and the necessary licenses to perform such services; 
 
 THEREFORE, the parties mutually agree as follows: 
 
1. Contract Documents.  The following shall be deemed to be a part of this Contract: 
 

A. Advertisement for Bid. 
B. Performance Bond with maintenance and guarantee obligations 
C. Payment Bond 
D. Notice to Proceed 
E. Authorization of Changes 
F. Contractor’s proposal with attachments dated _________. 
G. General Specifications. 
 

Attached hereto as Attachment A and made a part hereof. 
 
2. Scope of Services.   

The Contractor shall furnish all labor, materials, equipment and appliances necessary and do all the work as set forth in 
the bid for the above project according to the specifications, plans, bids, bonds and other contract documents which are 
a part of this contract, in a manner, time and place as herein set forth therein. 

 
3. Compensation and Method of Payment.   

The Authority shall pay to the Contractor and the Contractor agrees to accept as full compensation for services under 
this Agreement the not to exceed amount of $_______________. 

 
4. Period of Performance.   

The services to be rendered under this Agreement shall commence within 10 days of written direction from the 
Authority’s Executive Director (“Director”) and shall be completed within 45 days of commencement. Performance shall 
be in accordance with the schedules attached hereto. 

 
If the Director does not provide such written notification by 30 day, the Agreement shall be void at no expense to either party. 
 
5. Independent Contractor.  

The relationship of the Contractor to the Authority is that of an independent contractor and in accordance therewith, 
Contractor covenants and agrees to conduct itself consistent with such status and that neither it nor its employees, 
officers or agents will claim to be an officer, employee or agent of the Authority or make any claim, demand or application 
to or for any rights or privileges applicable to any officer or employee of same, including but not limited to worker's 
compensation coverage, unemployment insurance benefits, social security coverage, or retirement membership or 
credit. The parties do not intend the services provided by Contractor to be a joint endeavor with the Authority. 

 
The Contractor hereby further warrants that is not and shall not be or act as an agent or employee of the Authority, nor 
assume or create any duty, commitment or obligation on behalf of nor bind the Authority in any respect whatsoever. The 
Contractor shall perform its services under this Agreement entirely as an independent contractor, and shall not be 
deemed an agent, employee or legal representative of the Authority. The Authority and the Contractor shall each have 
and maintain complete control over all its employees, agents and operators.  Facts or knowledge of which the Contractor 
becomes aware shall not be imputed to the Authority without communication to and receipt by managerial officials or 



 
 

   
 

employees of the Authority.  The Contractor has no authority to assume or create, and will not assume or create, any 
commitment or obligation on behalf of the Authority in any respect whatsoever.  Further, the Contractor or its 
subcontractors shall exercise their independent judgment for the services provided in this Agreement. 

 
6. Contractor Responsibility.   

The Contractor shall perform the work in a good and workmanlike manner and assumes the risk in performing under this 
Agreement.  Contractor shall be solely responsible and answerable in damages for all improper work, accidents or 
injuries to person or property. 

 
7. Indemnity.  

Contractor shall defend, indemnify and save harmless the Authority, the Grand Traverse County Brownfield 
Redevelopment Authority (GTCBRA), Grand Traverse County, their officers, agents and employees from and against 
any and all claims, liabilities, losses, damages, actual attorney fees and settlement expenses arising from bodily injury or 
death of any persons and damage or loss of any property resulting or arising out of or in connection with the performance 
of any work relating to this contract based upon any act, omission, or negligence of Contractor or its employees, agents, 
servants, subcontractors, or any other person or persons, including but not limited to the Authority, GTCBRA, its agents, 
officers, or employees as well as any damages the Authority or the GTCBRA may sustain as a result of the failure of the 
Contractor to comply with the provisions of this Agreement. The obligations to defend, indemnify, and hold harmless 
contained herein shall exclude only those matters in which the claim arises out of allegations of the sole negligence of 
the Authority or the GTCBRA, its officers, agents or employees. This indemnification agreement shall not be limited by 
reason of insurance coverage of any type. This provision is not intended to waive the defense of governmental immunity 
that may be asserted by the Authority or the GTCBRA in an action against them. 

 
The Authority hereby reserves the right to select its own counsel in defense of any matter arising hereunder, and no 
payment or acknowledgment of liability, loss, fine, penalty or charge shall be made against the Authority without its 
express written consent.  This indemnity and duty to defend shall survive the expiration and termination of this 
Agreement. 
 
The Contractor expressly acknowledges and agrees that this indemnification agreement provision is intended to be as 
broad and inclusive as is permitted by law and that if any portion thereof is held invalid, it is agreed that the balance shall, 
not withstanding, continue in full legal force and effect. 
 
Contractor further agrees that if it subcontracts for any of the work, any such subcontract shall contain a provision 
identical to the above whereby the subcontractor agrees to indemnify and hold harmless the Authority, Grand Traverse 
County, and the GTCBRA. 
 
This provision shall survive the termination of this Agreement. 

 
8. Contribution.   

The Contractor acknowledges that it or its subcontractors could be liable to the Authority or the GTCBRA for all damage, 
loss, injury or expense to the extent such person or entity's acts or omissions arising out of the performance of activities 
under this Agreement are actionable negligence or gross negligence, or constitute intentional misconduct; the Contractor 
or its subcontractors shall be liable for contribution to the Authority or the GTCBRA for any such damage, loss, injury or 
expense of a third party arising out of such activities, notwithstanding Sec. 20128 of the NREPA, MCL 24.20128, for 
releases aggravated or proximately caused by the Contractor.  This paragraph shall not affect any other liabilities or 
remedies of the Authority or the GTCBRA. 

 
9. Insurance.   

The Contractor agrees not to change and agrees to maintain the following insurance throughout the period of 
performance of this Agreement.  The Contractor will upon execution of this Agreement provide a certificate of insurance 
to the Executive Director. The policy shall contain endorsements stating that at least a 10-day notice will be given to the 
Authority prior to termination or any change in the policy and shall provide an endorsement stating that the Authority has 
been named as an additional insured onto such policy for all claims arising out of the Contractor’s work. The County and 
the GTCBRA shall be named as an additional insured to the extent of the indemnity set forth in paragraph 7.  Should any 
required insurance be cancelled, materially reduced or expired, all activities under this Agreement shall immediately 
cease until substitute insurance in compliance with all requirements hereof has been procured and evidence thereof 
presented to the Authority. 

 
A. Contractor's General Liability and Property Damage.   

The Contractor shall procure and shall maintain during the life of this Contract Contractor's General Liability 
Insurance in an amount not less than $1,000,000 for injuries, including accidental death, for each person; and 
subject to the same limit for each person, in an amount not less than $1,000,000 on account of each accident; 



 
 

   
 

and Contractor's Property Damage Insurance in an amount not less than $1,000,000 each occurrence; and 
combined Single Limit for Bodily Injury and Property Damage Liability in an amount not less than $2,000,000 for 
each occurrence, including property damage coverage for the following terms: 

 
1. Underground Damage to facilities due to drilling and excavating with mechanical equipment in streets 

and highways, easements or public property. 
 

2. Collapse or Structural Injury to structures due to blasting or explosion, excavation, tunneling, pile driving 
or cofferdam work. 

 
B. Owner's (Authority's) Protective Liability.   

The Contractor shall furnish to the Authority, in duplicate, an Owner's Protective Liability Policy insuring the 
Authority in an amount not less than $1,000,000 with respect to any one person, and $1,000,000 with respect to 
any occurrence in the case of bodily injury, and $500,000 for each occurrence and a $500,000 aggregate for 
property damage liability; and combined single limit for Bodily Injury and Property Damage in an amount not less 
than $1,000,000 for each occurrence. 

 
C. Environmental Pollution Liability.  

The Contractor shall procure and shall maintain during the life of this Contract Environmental Pollution Liability 
Insurance with the Authority listed as an additional insured in an amount not less than $2,000,000 per 
occurrence. 

 
D. All-Risk Builder's Insurance.   

The Contractor shall procure and maintain, in the name of the Authority and of the Contractor, as their respective 
interests may appear during the life of the Contract, All-Risk Builder's Risk Insurance on a completed value basis 
in an amount not less than the Contract amount plus the value of all material furnished by the parties other than 
the Contractor for installation in the project to cover all project structures and materials, supplies, machinery, 
equipment and fixtures including the installation cost thereof which are owned by the insured or for which the 
insured is legally liable. This policy covers the property of the insured (a) while in transit at the risk of the insured; 
(b) while on the premises of construction or installation; and (c) during construction, installation or testing. This 
policy insures against all risk of direct physical loss or damage to the property insured hereunder and shall speci-
fically cover loss due to fire, wind, flood and collapse, but may be subject to exclusion of losses from wear and 
tear, misappropriation of business, defective materials, collapse due to faulty workmanship, nuclear or radiation 
war, insurrection, riot or civil disobedience. 

 
E. Professional Liability.   

The Contractor shall also acquire and maintain professional liability insurance coverage in the amount of 
$1,000,000 minimum per occurrence or, if per occurrence is unavailable to the Contractor, on a claims made 
basis with a three (3) year reporting period; or in the alternative, the Contractor must continuously maintain the 
required Professional Liability coverage on a claims made basis for the duration of the project plus three years 
after project completion. If the Contractor’s Professional Liability policy is canceled or not renewed and 
replacement coverage without an equivalent retro date is not procured, then the Contractor must purchase a 
three-year Extended Reporting Period at the Contractor’s expense.    

 
F. Automobile Liability.   

The Contractor shall acquire and maintain during the life of this Agreement, automobile liability insurance, 
including applicable “no-fault” coverage, combined single limit bodily injury and property damage and shall 
include all owned vehicles, all non-owned vehicles and all hired vehicles.   

 
10. Workers Compensation.   

The parties shall maintain suitable Workers Compensation Insurance and Occupational Disease Insurance pursuant to 
Michigan law and Contractor shall provide a certificate of insurance or copy of state approval for self insurance to the 
Executive Director of the Authority upon execution of this Agreement. 

 
11. Compliance with Regulations.   

The Contractor or its subcontractors shall impose work orders on its employees, agents and subcontractors which are 
designed to assure that they comply with all applicable federal, state and local laws and regulations (including 
occupational safety and environmental protection statutes and regulations) in performing services under this Agreement, 
and shall comply with any directions of governmental agencies relating to site safety, security, traffic or other like matters. 
 The Contractor shall further comply with all applicable statutes, rules and regulations of all Federal, State and local 
governments and agencies having jurisdiction, and bears the risk of any such authorities or changes thereto. 

 



 
 

   
 

In the event that samples or other materials contain classified as "hazardous waste" under state or federal law, the 
Contractor shall, under a manifest signed by the Contractor or its agent, as the generator, have such samples 
transported for final disposal to a location selected by the Contractor.   

 
12. Standard of Conduct.   

Contractor shall render all services under this Agreement according to generally accepted professional practices for the 
intended use of the work or project. 

 
13. Authority's Obligation.   

The Authority shall provide Contractor with all information currently available to the Authority upon request of the 
Contractor. The Director shall designate an Authority employee to be the Authority's representative for purposes of this 
Agreement.   

 
14.   Non-Discrimination.  The parties agree not to discriminate against an employee or applicant for employment with respect 

to hire, tenure, terms, conditions or privileges of employment, or a matter directly or indirectly related to employment 
because of race, color, religion, national origin, age, sex, height, weight, sexual orientation, gender, gender identity or 
marital status.  Breach of this covenant may be regarded as a material breach of this Agreement. 

 
15. MISS DIG. The Contractor shall be responsible for contacting and coordinating with all affected utilities. The Contractor is 

responsible for complying with the MISS Dig Underground Facility Damage Prevention and Safety Act for all work under 
this Contract. 
 

16. Prohibition Against Assignment.   
This Agreement is intended to secure the service of Contractor because of its ability and reputation and none of the 
Contractor's duties under the Agreement shall be assigned, subcontracted, or transferred without the prior written 
consent of the Authority Manager.  Any assignment, subcontract or transfer of Contractor's duties under this Agreement 
must be in writing. 

 
17. Third Party Participation.   

The Contractor agrees that despite any subcontract entered into by the Contractor for execution of activities or provision 
of services related to the completion of this project, the Contractor shall be solely responsible for carrying out the project 
pursuant to this Agreement.  The Contractor shall specify in any such subcontract that the subcontractor shall be bound 
by this Agreement and any other requirements applicable to the Contractor in the conduct of the project unless the 
Authority Manager and the Contractor agree to modification in a particular case.  The Contractor shall not subcontract 
unless agreed upon in writing by the Authority. 

 
18. Third Party Beneficiaries.   

This Agreement confers no rights or remedies on any third party, other than the parties to this Agreement, GTCBRA, the 
County of Grand Traverse and their respective successors and permitted assigns.  However, it is expressly understood 
that GTCBRA is not responsible for payment or reimbursement to Contractor. 

 
19. Interest of Contractor.  

The Contractor represents and warrants that its officers and employees have no interest and that it is not a party to any 
other existing or previous agreement and covenant that they will not acquire any interest direct or indirect or become a 
party to any agreement, which would conflict in any manner or degree with the performance of Contractor's services and 
duties hereunder.  The Contractor further covenants that in the performance of the Agreement, no person having any 
such interest shall be employed.  Contractor further covenants that neither it nor any of its principals are in default to the 
Authority. 

 
20. Covenant Against Contingent Fees.  

The Contractor warrants that no person or selling agency has been employed or retained to solicit or secure this contract 
upon any agreement or understanding for a commission, percentage, brokerage, or contingent fee, excepting bona fide 
employees.  For breach of violation of this warranty, the Authority shall have the right to annul this Agreement without 
liability, or in its discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of 
such commission, percentage, brokerage, or contingent fee. 

 
21. Qualifications of the Contractor.   

The Contractor specifically represents and agrees that its officers, employees, agents and Contractors have and shall 
possess the experience, knowledge, and competence necessary to qualify them individually for the particular duties they 
perform hereunder. 
 

 



 
 

   
 

22. ASTM and Industry Standards.   
The Contractor shall perform all services and eligible activities under this Agreement in accordance with any applicable 
ASTM or other industry Standards. 

 
23. Permits.   

To the extent applicable, the Contractor shall examine all permits and licenses pertaining to the Environmental 
Remediation and Demolition at the Historic Barns Park to determine whether all permits and licenses required to be 
issued by any governmental authority on account of any or all of the activities on the Environmental Remediation and 
Demolition at the Historic Barns Park have been obtained or issued and are in full force and effect, and whether the 
Environmental Remediation and Demolition at the Historic Barns Park  and the activities there are in compliance with the 
terms and conditions of such permits and licenses.   

 
24. Notice.   

Whenever it is provided in this Agreement that a notice or other communication is to be given or directed to either party, 
the same shall be given or directed to the respective party at its address as specified in the Agreement, or at such other 
address as either party may, from time to time, designate by written notice to the other. 

 

25. Contractor’s Representations. The Contractor makes the following representations: 
  

A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in 
the Bidding Documents. 

  
B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site 

conditions, including subsurface and soil conditions,  that may affect cost, progress, and performance of the 
work. 

  
C. Contractor is familiar with and is satisfied as to all federal, state, and local laws, rules, and regulations that may 

affect cost, progress, and performance of the work. 
  
D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface and surface conditions at 

or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface 
structures at or contiguous to the Site (except Underground Facilities) which have been identified in the General 
Specifications and (2) reports and drawings of a Hazardous Environmental Condition, if any, at the Site which 
have been identified in the General Specifications as provided in the General Specifications. 

  
E. Contractor has obtained and carefully studied (or assumes responsibility for having done so) all additional or 

supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions 
(including surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, 
progress, or performance of the work or which relate to any aspect of the material, means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor, including applying the specific 
material, means, methods, techniques, sequences, and procedures of construction, if any, expressly required by 
the Contract Documents to be employed by Contractor to perform the work, and safety precautions and 
programs incident thereto. 

  
F. Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data 

are necessary for the performance of the work at the Contract Price, within the Contract Times, and in 
accordance with the terms and conditions of the Contract Documents. 

  
G. Contractor is aware of the general nature of work to be performed by the Authority and others at the Site that 

relates to the work as indicated in the Contract Documents. 
  
H. Contractor has correlated the information known to Contractor, information and observations obtained from visits 

to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, 
investigations, explorations, tests, studies, and data with the Contract Documents. 

   
I. Contractor has given the Authority written notice of all conflicts, errors, ambiguities, or discrepancies that 

Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is 
acceptable to Contractor. 

  
J. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and 

conditions for performance and furnishing of the work. 
 



 
 

   
 

K.  Contractor has reviewed, examined, and understands all standards referenced in the Contract. 
 
L.  Contractor understands that any quantity estimates are provided for reference only and the Contractor has 

verified final quantities. Contractor has provided written notice of any substantial discrepancies and the written 
resolution thereof by the Authority is acceptable to Contractor. 

 
26. Amendments.   

This Agreement may be modified from time to time, but such modifications shall be in writing and signed by both parties. 
 
27. Termination.   
 

A. For Fault.  
If the Authority Executive Director determines that the Contractor has failed to perform or will fail to perform all or 
any part of the services, obligations, or duties required by this Agreement, the Authority Executive Director may 
terminate or suspend this Agreement in whole or in part upon written notice to the Contractor specifying the 
portions of the Agreement and in the case of suspension shall specify a reasonable period not more than thirty 
(30) days nor less than fifteen (15) days from receipt of the notice, during which time the Contractor shall correct 
the violations referred to in the notice.  If the Contractor does not correct the violations during the period provided 
for in the notice, this Agreement shall be terminated upon expiration of such time.  Upon termination, any 
payment due the Contractor at time of termination may be adjusted to cover any additional costs occasioned the 
Authority by reason of the termination.  This provision for termination shall not limit or modify any other right to 
the Authority to proceed against the Contractor at law or under the terms of this Agreement. 

 
B. Not for Fault.   

Whenever the Authority Executive Director determines that termination of this Agreement in whole or in part is in 
the best interest of the Authority or in the event that termination is required by any State or Federal agency, the 
Authority Manager may terminate this Agreement by written notice to the Contractor specifying the services 
terminated and the effective date of such termination.  Upon termination, the Contractor shall be entitled to and 
the Authority shall pay the costs actually incurred in compliance with this Agreement until the date of such 
termination. 

 
28. Force Majeure.  

If because of Force Majeure, either party is unable to carry out any of its obligations under this agreement, (other than 
obligations of such party to pay or expend money for or in connection with the performance of this Agreement, and if 
such party promptly gives to the other party concerned written notice of such force majeure, then the obligations of the 
party giving such notice will be suspended to the extent made necessary by such force majeure and during its 
continuance, provided the effect of such force majeure is eliminated insofar as possible with all reasonable dispatch.  
“Force Majeure” means unforeseeable events beyond a party’s reasonable control and without such party’s fault or 
negligence, including, but not limited to, acts of God, acts  of public enemy, acts of the federal government, acts of 
another party to this agreement, fire, flood,   inclement weather, epidemic, quarantine restrictions, strikes and 
embargoes, labor disturbances, the unavailability of raw materials, legislation, charter amendments or referendum, 
orders or acts of civil or military authority, injunctions, or other causes of a similar nature which wholly or substantially 
prevent performance.  If the suspension of work lasts for more than 30 days, the Authority may terminate this agreement.  

 
29. Delay.   

If the Contractor is delayed in the completion of the work due to Force Majeure or otherwise, the time for completion may 
be extended for a period determined by the Authority to be equivalent to the time of such delay.  The Authority may 
terminate this agreement if the delay lasts for more than 30 days.  Upon termination by the Authority, the Contractor shall 
be entitled to the costs actually incurred in compliance with this agreement less any costs incurred by the Authority as a 
result of the delay until the date of such termination, but not more than the maximum contract amount. 

 
30. Interpretation.   

This Agreement shall be governed by the laws of the State of Michigan, both as to interpretation and performance.  This 
Agreement was drafted at the joint direction of the parties.  The pronouns and relative words used herein are written in 
the neuter and singular.  However, if more than one person or entity joins in this Agreement on behalf of Contractor, or if 
a person of masculine or feminine gender joins in this Agreement on behalf of Contractor, such words shall be 
interpreted to be in the plural, masculine or feminine as the sense requires.  In the event that any term, clause or 
provision of this Agreement conflicts with any term, clause, or provision contained in any attachments to this Agreement, 
this Agreement’s terms shall prevail. 

 
31. Dispute Resolution.  

If any party has a dispute with another regarding the meaning, operation, or enforcement of any provision of this 



 
 

   
 

Agreement, the disputing parties agree to meet and confer to negotiate a resolution of the dispute.  They further agree as 
follows: 

 
a. Mediation.   

If they are unable to resolve the dispute themselves and before formally instituting any other dispute mechanism, 
they shall utilize the services of a mutually acceptable neutral mediator, who meets the qualifications of MCR 2.4111, 
to bring them together in at least one mediation session. 

 
b. Arbitration.   

If they are unable to resolve the dispute through mediation, the parties may select to have it decided by final and 
binding arbitration according to the rules and procedures of Arbitration Services of Northern Michigan or a similar 
agreed to organization.  Judgment upon the award rendered by the arbitrator may be entered in Circuit Court.  

 
c. Venue.   

All meetings, hearings and actions to resolve the dispute shall be in Grand Traverse County. 
 

d. Notice.   
Written notice of a claim shall be given to the other party not later than 90 days after the occurrence giving rise to the 
dispute becomes known or should have become known.  Negotiations and mediation shall occur within 60 days after 
such notice.  Unless a longer time is agreed upon, arbitration must be demanded within 120 days after such notice 
and, if not, the claim is deemed waived.  Arbitration must be demanded within this time limit even if negotiation or 
mediation has not occurred, but the arbitrator must direct the parties to mediation before issuing an award. 
 

 e. Work Continuance and Payment. Unless otherwise agreed in writing, Contractor shall continue the work and 
maintain the approved schedules during any dispute resolution proceedings. If Contractor continues to perform, the 
Authority shall continue to make payments in accordance with this Agreement. 

 
 f. Emergency Injunctive Relief. Nothing in this Contract shall prohibit the Authority from seeking emergency injunctive 

relief, should the situation warrant it under MCR 3.310. 
 

32. Freedom of Information Act.   
The Contractor acknowledges that the Authority may be required from time to time to release records in its possession 
by law.  The Contractor hereby gives permission to the Authority to release any records or materials received by the 
Authority as it may be requested to do so as permitted by the Freedom of Information Act, MCL 15.231 et seq. 

 
33. Entire Agreement. 

This Agreement, together with all items incorporated herein by reference, constitutes the entire agreement of the parties 
and there are no valid promises, conditions or understandings which are not contained herein.  It is understood that 
should Contractor recommend further work concerning the project, the Authority is under no obligation to engage 
Contractor in such work. 



 
 

   
 

 
34. Authority to Execute.  

The parties agree that the signatories appearing below have the authority and are duly authorized to execute this 
Agreement on behalf of the party to the Agreement. 

 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the date and year first above written. 
 
       CITY OF TRAVERSE CITY AND CHARTER TOWNSHIP OF 

GARFIELD RECREATIONAL AUTHORITY  
 
       By___________________________ 
       Ross Biederman, Chairperson 
 
       By___________________________ 
       Michael Groleau, Secretary 
        
       CONTRACTOR 
 
       By___________________________ 
       Signature 
 
       _____________________________ 
       Name and Title (print or type) 
 
APPROVED AS TO SUBSTANCE: 
 
____________________________ 
Matt Cowall, Executive Director 
 
APPROVED AS TO FORM: 
 
_____________________________ 
Karrie A. Zeits 
Authority Attorney 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SHRR3103697V1



 
 

   
 

GENERAL SPECIFICATIONS 
(General Conditions) 

 
1.  SCOPE OF THE WORK. 

The scope of the work consists of furnishing all materials, equipment and labor for completing of the project as shown on 
the plans and referred to in these specifications. 

 
2.  DEFINITIONS. 
 For the purpose of these specifications, the following terms are used herein and are respectively defined as follows: 
 

A. "AUTHORITY" shall mean the City of Traverse City & Charter Township of Garfield Recreation Authority 
(AUTHORITY). 

 
B. "Engineer" shall mean the Executive Director of the Authority or his authorized representative. 

 
C. "Commission" shall mean the City of Traverse City & Charter Township of Garfield Recreation Authority 

(AUTHORITY). 
 

D. "Department" shall mean the Engineer. 
 

E. "Contractor" shall mean the individual, partnership, corporation or a combination of any or all jointly, undertaking 
the execution of the work under the terms of the  Contract and acting directly or through agents or employees. 

 
3.  PROSECUTION AND PROGRESS. 
 A. Subcontracting.  The Contractor shall give personal attention to the fulfillment of the Contract and shall keep the 

work under its control. 
 

No subcontractor will be recognized as such, and all persons engaged in the work or construction will be 
considered as employees of the Contractor and the Contractor will be held responsible for their work, which shall 
be subject to the provisions of the Contract and specifications. 

 
The Contractor shall perform with its own organization contract work amounting to not less than Fifty (50%) 
percent of the original total contract price, except that any designated "Specialty Items" may be performed by 
subcontract, and the amount of any such "Specialty Items" so performed may be deducted from the original total 
contract price before computing the amount of work required to be performed by the Contractor with its own 
organization. 

 
When a portion of the work which has been subcontracted by the Contractor is not being prosecuted in a manner 
satisfactory to the Engineer, the subcontractor shall be removed immediately on the requisition of the Engineer 
and shall not again be employed on the work. 
 

B.  Progress.   
The Contractor shall proceed with the work in accordance with the progress schedule worked out at the pre-
construction meeting to follow the award of the Contract 

 

4. CONTRACT DOCUMENTS.  
If the Contractor believes a conflict, error, ambiguity, or discrepancy exists within the Contract Documents or between the 
Contract Documents and any provisions of any law or regulation applicable to the performance of the work or of any 
standard, specification, manual or code, or of any instruction of any supplier, Contractor shall report it to the Engineer in 
writing at once and request an amendment or supplement to the Contract documents by the Engineer. In the event that the 
Contractor proceeds with the work without an amendment or supplement issued by the Engineer, Contractor shall assume all 
risk in performing the work without such amendment or supplement, which shall include but not be limited to the risk that the 
work performed shall be required to be removed, replaced, or corrected by the Authority.  
 

5. ESTIMATES AND PAYMENTS. 
 A. The Authority shall pay and the Contractor shall receive the prices bid in the bid form or agreed upon, less any 

deduction for any uncompleted portion based upon measurements made by the Engineer or as otherwise herein 
stipulated, and such measurements shall be final and conclusive. 

 
B. The Contractor shall submit to the Authority an application for each payment and shall submit a Contractor's 

Declaration stating that he has not performed any work, furnished any material, sustained any loss, damage or 



 
 

   
 

delay for any reason, including soil conditions encountered or created, or otherwise done anything for which he 
will ask, demand, sue for or claim compensation from the Authority other than as indicated on the Contractor's 
Declaration and, if required, shall submit receipts or other vouchers showing its payments for materials and 
labor, including payments to subcontractors. 

 
C. □  Contract Price $30,000 or more or Contract Price to be paid in more than three (3) payments: 
 
 Payments, based on progress estimates, will be made within 45 days from approval for Ninety (90%) percent of 

the work completed as set forth in the progress estimate, until the work is Fifty (50%) in place. Thereafter, 
additional retainage shall not be withheld unless it is determined that the Contractor is not making satisfactory 
progress, or that there is other specific cause relating to the Contractor’s performance under the Contract. If 
such a determination is made, not more than Ten (10%) percent of the dollar value of the work more than Fifty 
(50%) percent in place shall be retained as additional retainage. No payment estimate shall be paid until 
approved by the Engineer, and shall be less any deductions or reservations which may be made in accordance 
with the terms of the Contract. No allowance will be made for materials furnished, unless incorporated in the 
finished work, unless otherwise stated.  

 
 OR 
 
 □  Contract Price less than $30,000 or Contract Price to be paid in three (3) or less payments. 
 
 Payments, based on progress estimates, will be made within 45 days from approval for 90% of the work 

completed as set forth in the progress estimate and approved by the Engineer, less any deductions or 
reservations which may be made in accordance with the terms of the Contract.  No allowance will be made for 
materials furnished, unless incorporated in the finished work, unless otherwise stated. 

 
D. The Authority may withhold the payment of any estimate or portion of estimate until the Contractor shall have 

furnished satisfactory evidence that he has paid all claims of every nature. 
 

E. No payment shall be considered as acceptance of the work or any portion thereof prior to the final completion of 
the work, and the payment of the final estimate. 

 
F. The contract will not be finalized until all submittals, guarantees, bonds, certifications, licenses and affidavits 

required for work on equipment as specified are satisfactorily filed with the Engineer. 
 

When required, the Contractor shall provide notarized copies of all valid licenses and certificates required for 
performance of the work.  The notarized copies shall be delivered to the Engineer no later than ten days after the 
Contractor received the notice of award from the Engineer.  Current notarized copies of licenses and certificates 
shall be provided to the Engineer within twenty-four hours of demand at any time during the contract term.  
Licenses and certificates required for this contract include, by way of illustration and not limitation, the following: 
 

   1. A professional license or certificate in the field of ____________. 
   2. [Any additional licenses that may be required to be held by architects, health professionals, 

pesticide or herbicide application  technicians, asbestos removal contractors, etc.] 
 

G. Within forty-five (45) days after the completion and acceptance of the work under this Contract to the satisfaction 
of the Authority and in accordance with all and singular terms and stipulations herein contained, the Authority 
shall make final payment from a final estimate made by the Engineer. 

 
H. Before final payment is made, the Contractor shall make a Contractor's Affidavit that all claims of every nature 

have been paid or a release secured from the surety or sureties approving payment of the final estimate by the 
Authority.  The final payment, when made, shall be considered as final approval and acceptance of the 
completed work herein specified.  The acceptance by the Contractor of the final payment aforesaid shall operate 
as and shall be a release to the Authority and its agents from all claims and liability to the Contractor for anything 
done or furnished for relating to the work or for any act of neglect of the Authority or of any person relating to or 
affecting the work. 

 
I. Only those items mentioned in the bid form are pay items.  It is the Contractor's responsibility to complete those 

items and to furnish all other materials, workers,  and machines to obtain a complete and satisfactory job.  All 
other necessary items for a complete job shall be considered incidental and not pay items. 

 
 



 
 

   
 

6.  ENGINEER’S STATUS. 
The Engineer is representative during construction of the Project. The Engineer has authority to stop the work whenever 
such stoppage may be necessary to insure proper execution of the Contract.  The Engineer shall also have authority to 
reject all work and materials which do not conform to the contract. 

 
7.  RESIDENT PROJECT REPRESENTATIVE STATUS. 
 A. The Engineer may appoint Resident Project Representatives who shall be under the direction of the Engineer.  

The representative on the work will inform the Engineer as to the progress of the work, the manner in which it is 
being done, and the quality of the materials being used.  The representative shall call to the attention of the 
Contractor any failure to follow the plans and specifications that he or she observes.  The representative shall 
have the authority to reject materials or suspend the work until any questions on the performance of the work 
can be referred to and decided by the Engineer.  The representative shall have no authority to supervise the 
Contractor's operations or to change the Contract or specifications. 

 
B. In no instance shall any action or omission on the part of the representative release the Contractor of the 

responsibility of completing the work in accordance with the plans and specifications. 
 
8.  PRE-CONSTRUCTION MEETING. 

After the award of the contract by the Authority, a principal member of the Contractor's organization shall attend a pre-
construction meeting to be held at a place and on a date mutually agreed upon.  At this time, the requirements of the 
project, the Contractor's schedule of operations and construction methods, and the contract documents shall be 
delineated in order to obtain a mutual understanding of the overall construction program by the Authority and Contractor. 

 
9.  PROGRESS SCHEDULE. 
 A. Within ten days after the pre-construction meeting and prior to starting work, the Contractor shall prepare and 

submit to the Engineer two copies of a construction progress schedule showing in a clear, graphical manner the 
proposed dates for the commencement, progress and completion of the work.  The progress schedule shall be 
predicated on the completion of the work on or before the date of completion as stated in the Contractor's bid.  
Upon approval of the progress schedule, it shall become a part of the contract documents. 

 
B. If, during the course of the work, it becomes apparent that the progress schedule is unrealistic, it shall be revised 

and resubmitted to the Engineer for approval.  Upon approval of the revised progress schedule, it shall become a 
part of the contract documents. 

 
10.  PROTECTION OF WORK AND PROPERTY. 
 A. The Contractor shall continuously maintain adequate protection of all Contractor's work from damage and shall 

protect all public property and private abutting property from injury or loss arising in connection with this damage, 
injury or loss, and shall defend and save the Authority harmless from all such damages or injuries occurring 
because of Contractor's work.  Contractor shall furnish and maintain all passageways, barricades, guard fences, 
lights and danger signals, provide watchmen and other facilities for protection required by public authority or local 
conditions, all at no additional cost to the Authority. 

 
 B. The Contractor shall assume full responsibility of loss or damage to the work during the entire construction 

period resulting from conditions, and from all other causes whatsoever not directly due to the acts or neglect of 
the Authority, including fire, vandalism and malicious mischief, and shall turn the finished work over to the 
Authority in good condition and repair at the time of the final estimate. 

 
C. The Contractor shall not work, store, or operate equipment outside designated work areas as shown on plans 

without permission of the Engineer. 
 
11. REPORTS AND COMMUNICATIONS.  

If requested by the Owner, the Contractor will provide communication services and attend meetings. Contractor shall if 
requested by the Owner:  

  
A Submit reports and test results to the Owner.   

   
B. Make known the provisions of this subparagraph to all contractors and subcontractors, who shall be bound by 

the confidentiality provisions of this Agreement.  
  

C. Disclose on request to the Owner all data, reports and test results generated by the Contractor within the scope 
of this Agreement, the Development Agreement, or in connection with the Development.  

 



 
 

   
 

 
12.  TRAFFIC CONTROL. 

The Contractor shall maintain access, whenever possible, for street traffic for local residences, commercial 
establishments and deliveries, and for emergency vehicles. 

 
The Contractor shall conduct its operations in a manner that will not interrupt pedestrian or vehicle traffic except as 
approved by the Engineer.  The work area shall be confined to the smallest area possible to allow maximum use of the 
street or sidewalk and to reduce any hazard to traffic or pedestrians to a minimum. 

 
At all times, the Contractor shall use workers and traffic control signs and devices necessary to comply with the Michigan 
Manual on Uniform Traffic Control Devices.  In addition to signs and devices, when the street is obstructed to any extent 
by contract operations, special workers equipped with flags shall be designated by the Contractor to direct vehicle and 
pedestrian traffic.  The workers so designated shall not be assigned to any other duties while engaged in directing traffic. 
 All personnel, signs, barricades and any other items or devices necessary for the maintenance of traffic and safety shall 
be provided by the Contractor.  All costs of this work are included by the Contractor as part of the contract price. The 
plan for traffic control is subject to approval by the Authority. 
 

13. CONTRACTOR’S GENERAL WARRANTY AND GUARANTEE. 
Contractor’s obligation to perform and complete the work in accordance with the Contract Documents shall be absolute. 
None of the following will constitute an acceptance of Work that is not in accordance with the Contract or a waiver of 
Contractor’s obligation to perform the work in accordance with the Contract: 

 
A. observation or failure to observe by the Authority, its agents, or employees; 
 
B. payment by the Authority of any progress payment; 
 
C. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by the 

Authority; 
 
D. use or occupancy of the Work or any part by the Authority; 
 
E. any acceptance by the Authority, its agents, or employees or any failure to do so; 
 
F. any inspection or test by the Authority, its agents, or employees; 
 
G. approval by others; or 
 
H. any correction of defective work by the Authority or its agents or contractors. 
 
 

14. CHANGES IN THE WORK. 
 A. The Engineer shall have the right to require change in, addition to, or deductions from the work required by the 

contract documents provided that if changes, additions or deductions are made, the general character of the 
work as a whole is not changed thereby.  Adjustments in the contract price, if any, because of any change, 
addition or deduction in the work shall be determined as hereinafter provided, and any claims for extension of 
time for completion shall be adjusted at the time of ordering the change, addition or deduction.  No claim for 
change, addition, deduction, or adjustment of price, or extension of time for completion thereof, shall be made or 
allowed unless done in pursuance of an order from the Engineer specifically authorizing such change, addition or 
deduction.  Where the order diminishes the quantity of work to be done, this shall not constitute a basis for a 
claim for damages or anticipated profits on the work that may be dispensed with. 

 
 B. It is understood and agreed that in case of any change in, addition to, or deduction from the work is required, 

said change shall in no way invalidate the Contract and shall not affect or discharge the bonds furnished by the 
Contractor. 

  
 C. The Contractor may not make a claim for an adjustment under the contract after the Contractor has received the 

final payment under the contract. 
 
 
15. PAYMENTS WITHHELD. 
 A. The Authority may withhold or nullify the whole or a part of any certificate for progress payment to such extent as 

may be necessary to protect itself from loss on account of: 



 
 

   
 

 
1. Defective work not remedied; or 

 
2. Claims filed or reasonable evidence indicating probable filing of claims; or 

 
3. Failure of the Contractor to make payments properly to subcontractors or for material or labor; or 

 
4. A reasonable doubt that the Contract can be completed for the balance then unpaid; or  

 
5. Damage to another contractor, or 

 
6. Liquidated Damages. 

 
 B. When the above grounds are removed, payment shall be made for amount withheld because of them.  
 
16. EQUAL OPPORTUNITY REQUIREMENTS. 

Contractor shall not discriminate against an employee or applicant for employment with respect to hire, tenure, terms, 
conditions or privileges of employment, or a matter directly or indirectly related to employment because of race, color, 
religion, national origin, age, sex, height, weight, handicap unrelated to ability to perform the job, or marital status.  
Breach of this covenant may be regarded as a material breach of contract. 

 
17. EMPLOYEES. 

Personnel employed by the Contractor shall in no way be deemed to be employees of the  AUTHORITY and shall not be 
entitled to any fringe benefit the AUTHORITY affords its  employees.  Personnel employed by the Contractor shall not 
hold themselves out as employees of the AUTHORITY. 

 
18. BONDS. 

The successful bidder will be required to furnish surety bonds from a surety company with an A.M. Best rating of 'A' or 
better, U.S. Treasury Department listed and admitted to do business in the State of Michigan.  The surety shall be 
acceptable to the Authority.  Each bond shall be on the AIA Document A312 forms provided as  follows: 

 
 A. Performance Bond.  The Contractor, as Principal, shall furnish a surety bond in an amount at least equal to one-

hundred (100%) percent of the contract amount as security for faithful performance of this contract.  The 
Authority shall be Obligee under said bond.  The bond shall guarantee the faithful performance and shall 
indemnify and save harmless the Authority from all costs and damages by reason of the Principals failure to 
perform in accordance with the contract provisions.  The contract, by reference, shall be an integral part of the 
bond. 

 
The above mentioned AIA Document A312 shall be modified to include a maintenance and guarantee obligation 
in the amount of not less than one hundred percent (100%) of the Contract price in favor of the Authority to keep 
in good order and repair any defects in all of the work extending for a period of one year from the date of 
payment of the final pay request or acceptance of construction. 

 
B. Payment Bond.  The Contractor, as Principal, shall furnish a surety bond in an amount equal to one-hundred 

(100%) percent of the contract amount as security for the prompt payment to all subcontractors and persons 
supplying labor, equipment and material in the performance of all work under said contract, and any and all 
authorized modifications under this contract.  The contract, by reference, shall be an integral part of this bond. 

 
 
19. CONTRACTOR’S SUPERVISION AND ORGANIZATION. 
 A. The work under this contract shall be under the direct charge and direction of the Contractor.  The Contractor 

shall give efficient superintendence to the work, using his or her best skill and attention.  The Contractor shall at 
all times keep a competent superintendent and any and all necessary supervisors and assistants on the site of 
the work during its progress.   The superintendent shall represent and have full authority to act for the Contractor 
in the Contractor's absence, and all directions given to the Superintendent shall be as binding as if given to the 
Contractor.  The superintendent shall be authorized to receive and execute any and all orders, when given by the 
Engineer; and such order, when given out and received by the superintendent, shall be deemed to have been 
given to and received by the Contractor.  Copies of the drawings and specifications shall at all times be kept on 
file by the Contractor at readily accessible points near the work. 

 



 
 

   
 

B. The Contractor shall employ only competent, efficient workers and shall not use on the work any unfit person or 
one not skilled in the work assigned and Contractor shall at all times enforce strict discipline and good order 
among Contractor's employees. 

 

20. DIFFERING SITE CONDITION. 
Contractor has represented that it has visited the Site and become familiar with and is satisfied as to the general, local 
and Site conditions, including subsurface conditions that may affect cost, progress, and performance of the work. As 
such, Contractor assumes the risk in encountering differing site conditions and all costs associated therewith. In the 
event that the Contractor encounters a differing site condition that materially and substantially causes an increase in the 
cost or time required for the performance of the work, Contractor may request an increase in Contract Time or Contract 
Price prior to performing the increased work. Engineer may consider such request, but shall not be obligated to grant the 
request.  In no case shall the Contractor request any increase in Contract Time or Contract Price for work already 
performed nor may the Contractor stop or delay the work because of the differing site condition. In the event that the 
Engineer denies the request, Contractor shall be obligated to perform the work required under this Contract. This 
provision shall supersede and replace any differing site condition or similar provision contained in any incorporated 

standard or specification referenced in the Contract.   
 
21. ESTIMATED QUANTITIES. 

The quantities of the various classes of work to be done and materials to be furnished under this contract, which have 
been estimated as stated elsewhere herein, are approximate and only for the purpose of comparing, on a uniform basis, 
the bids offered for the work under this contract; and neither the Authority nor its agents is to be held responsible should 
any of the said estimated quantities be found incorrect during the construction of the work; and the Contractor shall make 
no claim for anticipated profit nor for loss of profit, because of a difference between the quantities of the various classes 
of work actually done or materials actually delivered, and the estimated quantities as herein stated. 

 
22. TIME FOR COMPLETION; LIQUIDATED DAMAGES. 
 A. The work which the Contractor is required to perform under this contract shall be commenced and fully 

completed at the time stipulated by the Authority in a written "Notice to Proceed" to the Contractor. 
 
 B. This is to be a daytime operation, 7:00 a.m. - 5:00 p.m., Monday through Thursday, and 7:00am-3pm on Friday, 

unless otherwise approved by the Engineer. 
 

The Contractor shall be responsible for liquidated damages of Three Hundred Dollars ($300) per calendar day for each 
day after the time limit specified in the contract until the project is completed.   

 
23. PERMITS. 

The Contractor shall obtain all permits, including any necessary construction permits required of Contractors for work 
within public streets, highways, roads or alleys.   Contractor shall pay for same at Contractor's own expense as well as 
for any inspection fees that may be required in connection with such permits and shall conduct construction operations in 
accordance with provisions of such permits including tunneling of pavement where reburied.  Contractor shall also 
furnish any required bonds and pay the cost of same. 

 
24. USE OF REFERENCES. 
 A. Work specified by reference to the published standard or specification of a government agency, technical 

association, trade association, professional society or institute, testing agency, or other organization shall 
conform to or surpass the minimum standards of quality for materials and workmanship established by the 
designated standard or specification. 

 
 B. Where so specified, products or workmanship shall also conform to the additional prescriptive or performance 

requirements included within the Contract Document to establish a higher or more stringent standard of quality 
than that required by the referenced standard. 

 
 C. Where the specific date or issue of the standard is not included with the reference to the standard, the edition, 

including all amendments published and available on the first published date of the Invitation to Bid, shall apply. 
 
 D. Where two or more standards are specified to establish quality, the product and workmanship shall conform to or 

surpass the requirements of both. 
 
 E. In case of conflict between referenced standards, the more stringent shall apply. 
 



 
 

   
 

 F. Where both a standard and a brand name are specified for a product on the Contract Document, the proprietary 
product named shall conform to or surpass the requirements of the specified reference standard.  The listing of a 
trade name in a Contract Document shall not be construed as warranting that such product conforms to the 
respective reference standard. 

 
G. Copies of applicable referenced standards have not been bound in this Contract Document.  Where copies of 

standards are needed by the Contractor for superintendence and quality control of the work, the Contractor shall 
obtain a copy or copies directly from the publication source and maintain it in an orderly manner at the jobsite 
where it is available to the Contractor's personnel, subcontractors, Authority personnel and the Engineer. 

 
25. CONTRACT CLOSEOUT SUBMITTALS. 

A. Record Drawings.   
Unless otherwise directed by the Engineer, each month the Contractor shall submit to the Engineer a current 
listing and description of each change incorporated into the work since the preceding submittal.  The Engineer 
will prepare a set of record drawings for the project, which will include the changes made in materials, 
equipment, locations and dimensions of the work. 

 
B. O & M Manuals. 

Unless otherwise directed by the Engineer, the Contractor shall revise and resubmit manuals, or portions of 
manuals, found to be missing or incomplete from the Engineer's punch list. 

 
C. Warranties.   

The Contractor shall furnish three copies of all manufacturers’ warranties for products or systems specified to be 
provided under a special warranty. 



  

   

   
 

INSTRUCTIONS TO BIDDERS 

 

 
1. PREPARATION OF BID:  Execute bid fully and properly.  Submit in duplicate on this form in a sealed envelope to this office 

prior to the opening time when bids will be publicly opened and read aloud. 
2. SIGNATURES:  All bids, notifications, claims, and statements must be signed as follows: 
 (a) Corporations:  Signature of official shall be accompanied by a certified copy of the resolution of the Board of Directors 

authorizing the individual signing to bind the corporation. 
 (b) Partnerships:  Signature of one partner shall be accompanied by a certified copy of the power of attorney authorizing 

the individual signing to bind all partners.  If bid is signed by all partners, no authorization is required. 
 (c) Individual:  No authorization is needed.  Each signature must be witnessed. 
3. BID GUARANTEE:  Each proposal shall be accompanied by either a certified or cashier's check on an open, solvent bank 

or a bid bond with an authorized surety company (the surety must be listed on the current U.S. Department of the Treasury 
Circular 570) in the amount of 5 percent of the base bid payable to the City of Traverse City and Charter Township of Garfield 
Recreational Authority as a guarantee of good faith.  If the successful bidder fails to furnish satisfactory bonds and insurance 
within l5 days after notice of award, such guarantee shall be forfeited to the City of Traverse City and Charter Township of 
Garfield Recreational Authority as liquidated damages.  The bid security, exclusive of bid bonds, of all unsuccessful bidders 
will be returned when an award is made or upon substitution of a bid bond.  The bid security of the successful bidder will be 
returned when the performance bond and labor and material bond are approved. 

4. REJECTION OR WITHDRAWAL:  The Authority reserves the right to reject any bids and to waive any defects in bids.  Bids 
may not be withdrawn within 30 days after opening date without forfeiting bid security. 

5. CONTRACT:  Upon acceptance by the Authority, this document will constitute the contract and the executed duplicate 
thereof will be returned to the Contractor.  The contract, however, shall not be in force until the Contractor has complied with 
all of the requirements of insurance and bonds. 
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 SUPPLEMENTARY GENERAL CONDITIONS 
 
I. NONDISCRIMINATION: 
 
 For all contracts for goods or services in amount of $5,000 or more, or for contracts entered into with parties employing 

three or more employees; in connection with the performance of work under this contract, the Contractor agrees as follows: 
 
 1. The Contractor will not discriminate against any employee or applicant for employment because of race, color, 

religion, national origin, age, sex, height, weight or marital status.  The Contractor will take affirmative action to insure 
that applicants are employed and the employees are treated during employment, without regard to their race, color, 
religion, national origin, age, sex, height, weight or marital status.  Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion or transfer; recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training. 

 
 2. The Contractor will state, in all solicitations or advertisements for employees placed by or on behalf of the Contractor 

and the Authority, that all qualified applicants will receive consideration for employment without regard to race, color, 
religion, national origin, age, sex, height, weight or marital status. 

 
 3. The Contractor or a collective bargaining representative will send to each labor union or representative of 
  workers with which there is a collective bargaining agreement or other contract or understanding, a notice advising 

the said labor union or workers' representative of the Contractor's commitments under this section. 
 
 4. The Contractor will furnish and file compliance reports within such time and upon such forms as provided by the 

Michigan Civil Rights Commission; said forms may also elicit information as to the practices, policies, programs, and 
employment statistics of each subcontractor as well as the Contractor, and said Contractor will permit access to 
books, records, and accounts by the Michigan Civil Rights Commission and/or its agent for purposes of 
investigations to ascertain compliance with this contract and with rules, regulations, and orders of the Michigan Civil 
Rights Commission relevant to Section 6, 1976 PA 453. 

 
 5. In the event that the Michigan Civil Rights Commission finds, after a hearing held pursuant to its rules, that a 

Contractor has not complied with the contractual obligations under this agreement, the Michigan Civil Rights 
Commission may, as part of its order based upon such findings, certify said findings to the Authority, which may 
order the cancellation of the contract found to have been violated and/or declare the Contractor ineligible for future 
contracts with the Athority and its political and civil subdivisions, departments, and officers, and including the 
governing boards of the institutions of higher education, until the Contractor complies with said order of the Michigan 
Civil Rights Commission.   

 
 6. The Contractor will include or incorporate by reference the provisions of the foregoing or orders of the Michigan Civil 

Rights Commission, and will provide in every subcontract or purchase order that said provisions will be binding upon 
each subcontractor or seller. 

 
II. TAXES: 
 
 The Contractor shall include and be deemed to have included in the bid and contract price all Michigan Sales and Use 

Taxes currently imposed by legislative enactment and as administered by the Michigan Department of Treasury, Revenue 
Division, on the bid date. 

 
 If the Contractor is not required to pay or bear the burden or obtains a refund of any taxes deemed to have been included 

in the bid and contract price, the contract price shall be reduced by a like amount and that amount, whether as a refund or 
otherwise, shall ensure solely to the benefit of the Authority. 

 
III. PERMITS: 
 
 The Contractor shall secure from the appropriate agencies ALL REQUIRED PERMITS necessary for proper execution of 

the work prior to starting work on the project site.  All fees for securing the permits shall be paid by the Contractor, including 
all inspection costs which may be legally assessed by the Bureau of Construction Codes in accordance with authority 
granted under 1980 PA 371. 

 
 All work shall be executed in accordance with the State of Michigan's Construction Codes, except where work is specified 

or shown to be above such standard.  The work shall be executed in conformity with the drawings and these specifications. 
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 If the Contractor observes that any of the contract documents are at variance in any respect, the Contractor shall promptly 

notify the Professional, in writing, and any necessary changes shall be accomplished by appropriate modification. 
 
 If the Contractor performs any work knowing it to be contrary to the State of Michigan's Construction Codes, the Contractor 

shall assume full responsibility and shall bear all attributable costs. 
 
IV. MICHIGAN RESIDENCY FOR CONTRACTOR'S AND SUBCONTRACTOR'S EMPLOYEES: 
 
 Pursuant to 1988 PA 504, 50 percent of the persons working on this project and employed by the prime contractor or 

subcontractors shall have been residents of the State of Michigan for not less than one year before beginning work.  The 
50 percent requirement shall be reduced to the extent that Michigan residents are not available.  This requirement will not 
be operative or shall be reduced to the extent necessary to comply with a federal law or regulation concerning federal funds 
used for the project.  This requirement shall not apply to employers who are signatories to collective bargaining agreements 
that allow for the portability of employees on an interstate basis. 

 
 Failure to comply with this requirement shall be considered a material breach. 
 
V. MICHIGAN RIGHT-TO-KNOW LAW: 
 
 All contractors must conform to the provisions of the Michigan Right-to-Know Law, 1986 PA 80, which requires employers 

to:  1) develop a communication program designed to safeguard the handling of hazardous chemicals through labeling of 
chemical containers and development and availability of Material Safety Data Sheets; 2) provide training for employees 
who work with these chemicals; and 3) develop a written hazard communications program. 

 
 The law also provides for specific employee rights.  These include:  1) the right to be notified (by employer or contractor 

posting) of the location of Material Safety Data Sheets; 2) the right to be notified (by employer or contractor posting) of new 
or revised Material Safety Data Sheets no later than five working days after receipt; and 3) the right to request copies of 
Material Safety Data Sheets from their employers. 

 
 Provision of the State of Michigan's Right-to-Know Law may be found in those sections of the Michigan Occupational 

Safety and Health Act, which contains Right-to-Know provisions and the Federal Hazard Community Standard, which is 
part of the Michigan Occupational Safety and Health Act's Right-to-Know Law through adoption. 

 

VI. WAGE AND HOUR DIVISION (WHD) 

Davis-Bacon and Related Acts 

Overview  

The Davis-Bacon and Related Acts, apply to contractors and subcontractors performing on federally funded or 
assisted contracts in excess of $2,000 for the construction, alteration, or repair (including painting and 
decorating) of public buildings or public works. Davis-Bacon Act and Related Act contractors and subcontractors 
must pay their laborers and mechanics employed under the contract no less than the locally prevailing wages 
and fringe benefits for corresponding work on similar projects in the area. The Davis-Bacon Act directs the 
Department of Labor to determine such locally prevailing wage rates. The Davis-Bacon Act applies to contractors 
and subcontractors performing work on federal or District of Columbia contracts. The Davis-Bacon Act prevailing 
wage provisions apply to the “Related Acts,” under which federal agencies assist construction projects through 
grants, loans, loan guarantees, and insurance.  

For prime contracts in excess of $100,000, contractors and subcontractors must also, under the provisions of the 
Contract Work Hours and Safety Standards Act, as amended, pay laborers and mechanics, including guards and 
watchmen, at least one and one-half times their regular rate of pay for all hours worked over 40 in a workweek. 
The overtime provisions of the Fair Labor Standards Act may also apply to DBA-covered contracts. 

Key News  

 The U.S. Department of Labor’s Wage and Hour Division published a final rule (PDF) revising regulations under 
the Davis-Bacon and related Acts and the Copeland Anti-Kickback Act to discontinue the weekly reporting of 
certain employee personal information on certified payrolls. The final rule is effective on January 18, 2009.  

Guidance 

 Prevailing Wage Resource Book (March 2014) 
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 Contract Work Hours and Safety Standards Act Guide  

 Apprenticeship Web site 

 Davis-Bacon Compliance Guide  

 All Agencies Memoranda (AAMs)  

 AAM No. 213: Application of the Davis-Bacon and Related Acts requirement that wage rates for additional 
classifications, when “conformed” to an existing wage determination, bear a “reasonable relationship” to the 
wage rates in that wage determination 

 WHD ARRA Guidance  

 Contact the Branch of Construction Wage Determinations  

 Conformance and CBA Update public email address: WHD-CBACONFORMANCE_INCOMING@dol.gov  

E-Tools 

 Prevailing Wage Conference Videos - These videos are temporarily unavailable due to problems with the 
external hosting provider. We apologize for the inconvenience.  

 Wage Determinations OnLine.gov 
This site provides federal contracting officers and members of the general public with assistance in obtaining 
appropriate Davis-Bacon Act(DBA) wage determinations and other compliance information.  

 Davis-Bacon and Related Acts Web Information Service  
This site provides public access to Davis-Bacon information and supports the user in filling out the Report of 
Construction Contractor's Wage Rates (WD-10) Form. The type of information that you will find here includes 
information about the Schedule of Surveys being conducted to make wage determinations; regional office 
information; and, help. We also provide a WD-10 Form that you can view, print or save 

 Construction Contracts (Davis-Bacon - Branch of Construction Wage Determinations Staff and State 
Assignment Listing) 

 WHD District Offices 
Complaints concerning underpayment of wages should be filed with the appropriate WHD District Office listed 
here. To find the WHD District Office nearest to you, please click on a state on the map or select a state name.  

 WHD Regions 
The map provided on this site shows where the WHD Regional Offices are located and the areas they cover. 
Click on one of the areas shown to link to the name, phone number and address for Government Contracts 
Enforcement Coordinator in that Region.  

Fact Sheets  

 Government Contracts:  

o Fact Sheet 66 (PDF) — Davis-Bacon Fact Sheet 

o Fact Sheet 67 (PDF) — Service Contract Act Fact Sheet 

 Fair Labor Standard Act Relevant Fact Sheet:  

o Fact Sheet 1 (PDF) — The Construction Industry Under the Fair Labor Standards Act  

o Fact Sheet 13 (PDF) — Employment Relationship Under the Fair Labor Standards Act  

o Fact Sheet 14 (PDF) — Coverage Under the Fair Labor Standards Act  

o Fact Sheet 17a (PDF) — Exemption for Executive, Administrative, Professional, Computer & Outside Sales 
Employees Under the Fair Labor Standards Act  

o Fact Sheet 21 (PDF) — Recordkeeping Under the Fair Labor Standards Act  

o Fact Sheet 22 (PDF) — Hours Worked Under the Fair Labor Standards Act 

 Additional Information:  



  

 SGC 5 

o Fact Sheet 44 (PDF) — Visits to Employers  

o Additional Fact Sheets  

Posters 

 Davis-Bacon Poster (Government Construction) 

o Spanish Version  

Forms 

 Revised WH-347 Form and Instructions  
Applicable to Contracts Entered into Pursuant to Invitations for Bids Issued or Negotiations Concluded On or 
After January 18, 2009.  

 Standard Form (SF) 1444 — Request for Authorization of Additional Classification and Wage Rate  

o SF-1444 (Non-interactive PDF)  

o SF-1444 (Interactive PDF)  

Interpretive Guidance  

 Field Operations Handbook  

o Chapter 15 (PDF) — Davis-Bacon and Related Acts and Contract Work Hours and Safety Standards Act  

Applicable Laws, Executive Orders, and Regulations  

 Laws  

o The Davis Bacon Act — 40 U.S.C. 3141 et seq.  

o Fair Labor Standards Act of 1938, as Amended (PDF) — 29 U.S.C. 201 et seq. 

o McNamara-O’Hara Service Contract Act of 1965, as Amended (PDF) — 41 U.S.C. 351 et seq. 

o Contract Work Hours and Safety Standards Act, as Amended (PDF) — 40 U.S.C. 3701 et seq.  

o Walsh-Healey Public Contracts Act — 41 U.S.C. 35 et seq.  

o Copeland Anti-Kickback Act — 40 U.S.C 3145 

 
 
Applicable Davis Bacon Wage Rates 

 
 

A. The rate of wages and fringe benefits paid to each class of construction mechanics, by the Contractor and his subcontractors 
shall not be less than the “Davis Bacon wage rates” included at the end of the Supplementary General Conditions Section. 

 
 
B. The Contractor and all Subcontractors shall carry out the Work in accordance with the Davis-Bacon Act of 1931 (CERCLA 

Section 104(g)(1), 40 U.S.C. Sections 276a-5 and 42 U.S.C. Section 3222 as set forth in CERCLA Section 104(g).  Compliance 
with the Davis-Bacon Act requires payment of federal prevailing wage rates for construction, repair or alteration work funded in 
whole or in part with EPA Brownfield Cleanup Grant funds and upon request provide evidence of such compliances such as 
producing “Certified Payroll Report Forms” of any and all contractors or subcontractors. 

 
Recent and applicable wage rates from the U.S. Department of Labor will be provided to the Successful Bidder.  The 
Contractor and all Subcontractors shall submit certified payroll forms with all draw requests to the Owner.  These forms shall be 
U.S. Department of Labor Wage and Hour form WH-347 or acceptable equivalent. 
 
1. Every Contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all 

prevailing wage and fringe benefit rates prescribed in the contract. 
 

2. Every Contractor and Subcontractor shall keep an accurate record showing the name and occupation of and the actual 
wages and benefits paid to each construction mechanic employed in connection with said contract.  This record shall be 
available for reasonable inspection by the Owner, their representative or the EPA. 
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3. Davis-Bacon Wage Rate Liability. 

 
a. Each contractor or subcontractor is separately liable for the payment of the prevailing Davis-Bacon wage rate to its 

employees. 
b. The prime Contractor is responsible for advising all subcontractors of the requirement to pay the Davis- Bacon 

wage rate prior to commencement of work 
c. The prime Contractor is secondarily liable for payment of Davis-Bacon wage rates that are not paid by the 

subcontractor. 
 
C.   Contractor Submittals 
 

1. Contractor and Subcontractors shall submit monthly, with each pay request application for payment; 
  

a. Certification that all construction mechanics working on the construction project have been paid the prevailing 
wages.  Payroll form WH-347 for each week, work performed, covering the interval of the payment request. 

b. Contractor shall submit the identity of Subcontractors or other individuals or entities to the Owner for a re-submittal 
to the State of Michigan for review/approval.  This submittal shall occur prior to the Effective Date of the Agreement 
as set forth in this document and the Instructions to Bidders. 

 
D.    Owner 
 

1. The Owner, by written notice to the Contractor and the sureties of the Contractor known by the Owner, may terminate the 
Contractor’s right to proceed with that part of the contract, for which less than the Davis-Bacon wage rates and fringe 
benefits have been or will be paid, and may proceed to complete the contract by separate agreement with another 
contractor or otherwise, and the original Contractor and his sureties shall be liable to the Owner for any excess costs 
occasioned thereby. 
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SUPPLEMENTARY GENERAL CONDITIONS – ATTACHMENTS 
 

1. Form and Instructions WH 347 
 

2. Minimum Wage Rates 
 General Decision #’s MI150121 and MI150037; dated; 01/02/2015 
 

• Building (MI121), pages 1-6 
• Heavy Construction (MI37), pages 1-6  

 
 
 
 
 
 



U.S. Department of Labor
Wage and Hour Division
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While completion of FormWH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained m 29 C.F.R. §§ 3.3, 5.5(a). The CopeJand Act
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week." U.S. Department of Labor (DOL) regulations at
29 C.F.R. § 5.5<a)(3X'0 require contractors to submit weekly a copy of all payrolls to the Federalagency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance* indicating that the payrolls are correct and complete and that each laborer
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits.

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathenng and maintaining the data needed, and completing and reviewing the collection of information. If you have
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U S. Department of Labor, RoomS3502, 200 Constitution Avenue, N.W.
Washington, D.C. 20210
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Date_
I,

__
(Name of Signatory Party) (Title)

do hereby state:

(1) That Ipay or supervise the payment of the persons employed by___ on the
(Contractor or Subcontractor)_;that during the payroll period commencing on the

(Building or Work)

, day of_,_, and ending the_ day of .
all persons employed on said project have been paid the full weekly wages earned, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

_from the full
(Contractor or Subcontractor)

weekly wages earned by any person and that no deductions have been made either directly or indirectly
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948,
63 Stat. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the classifications
set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed inthe above period are duly registered ina bona fide apprenticeship
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered
with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS

ÿ - in addition to the basic hourly wage rates paid to each laborer or mechanic listed in
the above referenced payroll, payments of fringe benefits as listed in the contract
have been or will be made to appropriate programs for the benefit of such employees,
except as noted in section 4(c) below.

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

ÿ — Each laborer or mechanic listed in the above referenced payroll has been paid,
as indicated on the payroll, an amount not less than the sum of the applicable
basic hourly wage rate plus the amount of the required fringe benefits as listed
in the contract, except as noted in section 4(c) below.

(c) EXCEPTIONS

EXCEPTION (CRAFT) EXPLANATION

REMARKS:

NAME AND TITLE SIGNATURE

THE WILLFUL FALSIFICATIONOF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18AND SECTION 231 OFTITLE
31 OFTHE UNITED STATES CODE.
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United States Department of Labor
Wage and Hour Division
Wage and Hour Division (WHD)

Instructions For Completing Payroll Form,WH-347

ÿ WH-347 (PDF)
OMB Control No. 1235-0008, Expires 02/28/2018.

General: Form WH-347has been made available for the convenience of contractors and subcontractors
required by their Federal or Federally-aided construction-type contracts and subcontracts to submit weekly
payrolls. Properly filled out, this form will satisfy the requirements of Regulations, Parts 3 and 5 (29 C.F.R.,
Subtitle A), as to payrolls submitted in connection with contracts subject to the Davis-Bacon and related Acts.

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors
performing work on Federally financed or assisted construction contracts to respond to the information
collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act (40 U.S.C. § 3145) requires contractors
and subcontractors performing work on Federally financed or assisted construction contracts to "furnish
weekly a statement with respect to the wages paid each employee during the preceding week." U.S.
Department of Labor (DOL) Regulations at 29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a
copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied
by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each
laborer or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work
performed. DOL and federal contracting agencies receiving this information review the information to
determine that employees have received legally required wages and fringe benefits.

Under the Davis-Bacon and related Acts, the contractor is required to pay not less than prevailing wage,
including fringe benefits, as predetermined by the Department of Labor. The contractor's obligation to pay
fringe benefits may be met either by payment of the fringe benefits to bona fide benefit plans, funds or
programs or by making payments to the covered workers (laborers and mechanics) as cash in lieu of fringe
benefits.

This payroll provides for the contractor to show on the face of the payroll all monies to each worker, whether
as basic rates or as cash in lieu of fringe benefits, and provides for the contractor's representation in the
statement of compliance on the payroll (as shown on page 2) that he/she is paying for fringe benefits
required by the contract and not paid as cash in lieu of fringe benefits. Detailed instructions concerning the
preparation of the payroll follow:

Contractor or Subcontractor: Fill in your firm's name and check appropriate box.

Address: Fill in your firm's address.

Payroll No.: Beginning with the number "1", list the payroll number for the submission.

For Week Ending: List the workweek ending date.

Project and Location: Self-explanatory.

Project or Contract No.: Self-explanatory.

http://www.dol.gov/whd/fonns/wh347instr.htm 2/5/2015
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Column 1- Name and Individual Identifying Number of Worker: Enter each worker's full name and
an individual identifying number (e.g., last four digits of worker's social security number) on each weekly
payroll submitted.

Column 2 - No.of Withholding Exemptions: This column is merely inserted for the employer's
convenience and is not a requirement of Regulations, Part 3 and 5.

Column 3 - Work Classifications: List classification descriptive of work actually performed by each laborer
or mechanic. Consult classification and minimum wage schedule set forth in contract specifications. If
additional classifications are deemed necessary, see Contracting Officer or Agency representative. An
individual may be shown as having worked in more than one classification provided an accurate breakdown
or hours worked in each classification is maintained and shown on the submitted payroll by use of separate
entries.

Column 4 - Hoursworked: List the day and date and straight time and overtime hours worked in the
applicable boxes. On all contracts subject to the Contract Work Hours Standard Act, enter hours worked in
excess of 40 hours a week as "overtime".

Column 5 - Total: Self-explanatory

Column 6 - Rateof Pay (Including Fringe Benefits): In the "straight time" box for each worker, list the
actual hourly rate paid for straight time worked, plus cash paid in lieu of fringe benefits paid. When recording
the straight time hourly rate, any cash paid in lieu of fringe benefits may be shown separately from the basic
rate. For example, "$12.25/.40" would reflect a $12.25 base hourly rate plus $0.40 for fringe benefits. This is
of assistance in correctly computing overtime. See "Fringe Benefits" below. When overtime is worked, show
the overtime hourly rate paid plus any cash in lieu of fringe benefits paid in the "overtime" box for each
worker; otherwise, you may skip this box. See "Fringe Benefits" below. Payment of not less than time and
one-half the basic or regular rate paid is required for overtime under the Contract Work Hours Standard Act
of 1962 if the prime contract exceeds $100,000. Inaddition to paying no less than the predetermined rate
for the classification which an individual works, the contractor must pay amounts predetermined as fringe
benefits in the wage decision made part of the contract to approved fringe benefit plans, funds or programs
or shall pay as cash in lieu of fringe benefits. See "FRINGE BENEFITS" below.

Column 7 - Gross Amount Earned: Enter gross amount earned on this project. If part of a worker's
weekly wage was earned on projects other than the project described on this payroll, enter in column 7 first
the amount earned on the Federal or Federally assisted project and then the gross amount earned during the
week on all projects, thus "$163.00/$420.00" would reflect the earnings of a worker who earned $163.00 on
a Federally assisted construction project during a week in which $420.00 was earned on all work.

Column 8 - Deductions: Five columns are provided for showing deductions made. If more than five
deduction are involved, use the first four columns and show the balance deductions under "Other" column;
show actual total under 'Total Deductions" column; and in the attachment to the payroll describe the
deduction(s) contained in the "Other" column. All deductions must be in accordance with the provisions of
the Copeland Act Regulations, 29 C.F.R., Part 3. If an individual worked on other jobs in addition to this
project, show actual deductions from his/her weekly gross wage, and indicate that deductions are based on
his gross wages.

Column 9 - Net Wages Paid for Week: Self-explanatory.

Totals - Space has been left at the bottom of the columns so that totals may be shown if the contractor so
desires.

http://www.dol.gov/whd/forms/wh347instr.htm 2/5/2015
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Statement Required by Regulations, Parts 3 and 5: While the "statement of compliance" need not be
notarized, the statement (on page 2 of the payroll form) is subject to the penalties provided by 18 U.S.C. §
1001, namely, a fine, possible imprisonment of not more than 5 years, or both. Accordingly, the party signing
this statement should have knowledge of the facts represented as true.

Items land 2: Space has been provided between items (1) and (2) of the statement for describing any
deductions made. If all deductions made are adequately described in the "Deductions" column above, state
"SeeDeductions column in this payroll." .See"FRINGE BENEFITS" below for instructions concerning filling out
paragraph 4 of the statement.

Item4 FRINGE BENEFITS - Contractors who pay all required fringe benefits: If paying all fringe
benefits to approved plans, funds, or programs in amounts not less than were determined in the applicable
wage decision of the Secretary of Labor, show the basic cash hourly rate and overtime rate paid to each
worker on the face of the payroll and check paragraph 4(a) of the statement on page 2 of the WH-347
payroll form to indicate the payment. Note any exceptions in section 4(c).

Contractors who pay no fringe benefits: If not paying all fringe benefits to approved plans, funds, or
programs in amounts of at least those that were determined in the applicable wage decision of the Secretary
of Labor, pay any remaining fringe benefit amount to each laborer and mechanic and insert in the "straight
time" of the "Rate of Pay" column of the payroll an amount not less than the predetermined rate for each
classification plus the amount of fringe benefits determined for each classification in the application wage
decision. Inasmuch as it is not necessary to pay time and a half on cash paid in lieu of fringe benefits, the
overtime rate shall be not less than the sum of the basic predetermined rate, plus the half time premium on
basic or regular rate, plus the required cash in lieu of fringe benefits at the straight time rate. Inaddition,
check paragraph 4(b) of the statement on page 2 the payroll form to indicate the payment of fringe benefits
in cash directly to the workers. Note any exceptions in section 4(c).

Useof Section 4(c), Exceptions

Any contractor who is making payment to approved plans, funds, or programs in amounts less than the wage
determination requires is obliged to pay the deficiency directly to the covered worker as cash in lieu of fringe
benefits. Enter any exceptions to section 4(a) or 4(b) in section 4(c). Enter in the Exception column the craft,
and enter in the Explanation column the hourly amount paid each worker as cash in lieu of fringe benefits
and the hourly amount paid to plans, funds, or programs as fringe benefits. The contractor must pay an
amount not less than the predetermined rate plus cash in lieu of fringe benefits as shown in section 4(c) to
each such individual for all hours worked (unless otherwise provided by applicable wage determination) on
the Federal or Federally assisted project. Enter the rate paid and amount of cash paid in lieu of fringe
benefits per hour in column 6 on the payroll. See paragraph on "Contractors who pay no fringe benefits" for
computation of overtime rate.

Public Burden Statement: We estimate that it will take an average of 55 minutes to complete this
collection of information, including time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information. If you have
any comments regarding these estimates or any other aspect of this collection of information, including
suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, ESA, U.S.
Department of Labor, Room S3502, 200 Constitution Avenue, N.W.,Washington, D.C. 20210.

Note: Inorder to view, fill out, and print PDF forms, you need Adobe® Acrobat® Reader® version 5 or
later, which you may download for free at www.adobe.com/Droducts/acrobat/readsteD2.html. To save the
completed forms on your workstation, you need to use the "Save As" method to save the file.

http://www.dol.gov/whd/forms/wh347instr.htm 2/5/2015
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For example, move your mouse curser over the PDF link and click on your "RIGHT1 mouse button. This will
cause a menu to be displayed, from which you will select the proper save option ~ depending upon which
browser you are using:

ÿ For Microsoft IE users, select "Save Target As"

ÿ For Netscape Navigator users, select "Save Link As"

Once you've selected the proper save option for your browser, and have saved the file to a location you
specified, go to your program menu and start the Adobe Acrobat® Reader. Once open, locate the PDF file
you saved and open it directly in Acrobat®.

>

http://www.dol.gov/whd/forais/wh347instr.htm 2/5/2015



General Decision Number: MI150121 01/02/2015  MI121 

Superseded General Decision Number: MI20140121 

State: Michigan 

Construction Type: Building 

County: Grand Traverse County in Michigan. 

BUILDING CONSTRUCTION PROJECTS (does not include single family 

homes or apartments up to and including 4 stories). 

Note: Executive Order (EO) 13658 establishes an hourly minimum 

wage of $10.10 for 2015 that applies to all contracts subject 

to the Davis-Bacon Act for which the solicitation is issued on 

or after January 1, 2015. If this contract is covered by the 

EO, the contractor must pay all workers in any classification 

listed on this wage determination at least $10.10 (or the 

applicable wage rate listed on this wage determination, if it 

is higher) for all hours spent performing on the contract. The 

EO minimum wage rate will be adjusted annually. Additional 

information on contractor requirements and worker protections 

under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 

          0             01/02/2015 

 ASBE0047-005 07/01/2013 

                                  Rates          Fringes 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR........................$ 28.82            15.78 

---------------------------------------------------------------- 

 BOIL0169-002 01/01/2014 

                                  Rates          Fringes 

BOILERMAKER......................$ 32.78            28.39 

---------------------------------------------------------------- 

 BRMI0009-024 08/01/2013 

                                  Rates          Fringes 

BRICKLAYER.......................$ 25.51            14.85 

TILE SETTER......................$ 25.51            14.85 

---------------------------------------------------------------- 

 CARP0202-002 06/01/2014 

                                  Rates          Fringes 

CARPENTER (Drywall Hanger and    

Form Work).......................$ 19.32            17.10 

---------------------------------------------------------------- 

 CARP1102-005 06/01/2013 

                                  Rates          Fringes 
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MILLWRIGHT.......................$ 26.04            20.69 

---------------------------------------------------------------- 

* ELEC0498-013 06/02/2014 

                                  Rates          Fringes 

ELECTRICIAN......................$ 27.72            16.07 

---------------------------------------------------------------- 

 ENGI0324-021 07/01/2014 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR:   

     GROUP 1.....................$ 29.09            21.70 

     GROUP 2.....................$ 28.84            21.70 

     GROUP 3.....................$ 27.74            21.70 

     GROUP 4.....................$ 22.94            21.70 

     GROUP 5.....................$ 19.89            21.70 

     GROUP 6.....................$ 18.19            21.70 

  Crane operator with main boom and jib 300' or longer: $1.50 

  per hour above the group 1 rate. 

  Crane operator with main boom and jib 400' or longer: $3.00 

  per hour above the group 1 rate. 

  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July, 

  Labor Day, Thanksgiving Day and Christmas Day. 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS     

  GROUP 1: Crane operator with main boom and jib 400', 300', or 

  220' or longer. 

  GROUP 2: Crane operator with main boom and jib 140' or 

  longer; tower crane, gantry crane and whirley derrick 

GROUP 3: Crane; Paver; and Scraper; Stiff Leg Derrick 

GROUP 4: Fork Truck (over 20' lift) 

GROUP 5: Fork Truck (20' lift and under for masonry work)  

GROUP 6: Oiler 

---------------------------------------------------------------- 

 IRON0340-002 12/01/2013 

                                  Rates          Fringes 

IRONWORKER, REINFORCING AND    

STRUCTURAL.......................$ 20.68            24.57 

---------------------------------------------------------------- 

 LABO1098-026 07/01/2014 

                                  Rates          Fringes 

LABORER   

     Mason Tender - Brick;  

     Mason Tender -  

     Cement/Concrete; and  

     Pipelayer...................$ 16.45            12.75 

     Sandblaster.................$ 17.66            12.75 

---------------------------------------------------------------- 

 PLAS0016-036 04/01/2014 
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                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 23.10            12.38 

---------------------------------------------------------------- 

 PLUM0085-001 05/07/2013 

                                  Rates          Fringes 

PIPEFITTER (Excluding HVAC    

Pipe & System Installation)......$ 28.49            18.44 

PIPEFITTER (HVAC Pipe    

Installation Only)...............$ 28.49            18.44 

PLUMBER (Excluding HVAC Pipe    

& System Installation)...........$ 28.49            18.44 

PLUMBER (HVAC System    

Installation Only)...............$ 28.49            18.44 

---------------------------------------------------------------- 

 SHEE0007-003 05/01/2014 

                                  Rates          Fringes 

SHEET METAL WORKER (Excluding    

HVAC Duct & System    

Installation)....................$ 25.72            20.51 

SHEET METAL WORKER (HVAC Duct    

Installation Only)...............$ 25.72            20.51 

---------------------------------------------------------------- 

  SUMI2011-046 02/14/2011 

                                  Rates          Fringes 

CARPENTER, Excludes Drywall    

Hanging, and Form Work...........$ 19.59             3.64 

GLAZIER..........................$ 17.19             3.83 

LABORER:  Common or General......$ 13.77             3.54 

LABORER:  Landscape &    

Irrigation.......................$ 11.04             4.39 

OPERATOR:  Backhoe/Excavator.....$ 24.04             6.03 

OPERATOR:  Bulldozer.............$ 22.46             7.29 

OPERATOR:  Grader/Blade..........$ 24.04             6.03 

OPERATOR:  Roller................$ 27.47             8.86 

OPERATOR:  Tractor...............$ 19.60             7.31 

OPERATOR: Loader.................$ 24.04             6.03 

PAINTER:  Brush, Roller and    

Spray............................$ 16.38             2.00 

ROOFER...........................$ 13.64             4.58 

SPRINKLER FITTER (Fire    

Sprinklers)......................$ 21.56             8.41 
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TRUCK DRIVER, Includes Dump    

and Tandem Truck.................$ 16.56             3.50 

TRUCK DRIVER:  Flatbed Truck.....$ 17.44             4.51 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
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the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 

be: 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 
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2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 

� 
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 PC 1 

 PREFERENCE CERTIFICATION 
 FAILURE TO COMPLETE AND RETURN THIS FORM MAY DISQUALIFY THE BID 

 
AUTHORITY:  To comply with Michigan Public Act 237 of 1988, a bidder submitting a bid of $100,000 or more must complete Section A OR B 
below. 

 SECTION A 
 

 
I certify that  _____________________________________________________qualifies as a Michigan business for the 
purpose of claiming a reciprocal preference against out-of-state firms.  During the 12 months immediately preceding this 
bid deadline or, if the business is newly established, for the period the business has been in existence, the business has 
(check all which apply): 

  
� 

Filed a Michigan single business tax return showing a portion or all of the income tax base allocated or 
apportioned to the State of Michigan pursuant to  the Michigan Single Business Tax Act, Act No. 228 of the 
Public Acts of 1975, being Sections 208.1 to 208.145 of the Michigan Compiled Laws. 

   
� 

Filed a Michigan income tax return showing income generated in or attributed to the State of Michigan. 

   
� 

Withheld Michigan income tax from compensation paid to the bidder's owners and remitted the tax to the 
Department of Treasury. 

I certify that I have personal knowledge of such filing or withholding, that it was more than a nominal filing for the purpose of 
gaining the status of a Michigan business, and that it indicates a significant business presence in the state, considering the 
size of the business and the nature of its activities. 
 
I authorize the Michigan Department of Treasury to verify that the business has or has not met the criteria for a Michigan 
business indicated above and to disclose the verifying information to the procuring agency. 

Authorized Representative (type or print)    Authorized Representative (signature) Date 

 

 (OR) 
  

SECTION B 
 
I certify that _________________________________________________maintains its principal place of business in the  
 
State of ________________________________. 

 Authorized Representative (type or print)    Authorized Representative (signature)  Date 
 
 

   
A BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION THAT IT IS A MICHIGAN BUSINESS 
OR FALSELY INDICATES THE STATE IN WHICH IT HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, 
PUNISHABLE BY A FINE OF NOT LESS THAN $25,000. 



  
 
 

 Health and Safety Questionnaire 1 

HEALTH AND SAFETY QUESTIONNAIRE 

ALL CONTRACTORS MUST COMPLETE AND SUBMIT THE FOLLOWING HEALTH AND SAFETY QUESTIONNAIRE.  
COPIES OF THE OFFEROR’S OSHA 200 LOGS AND WORKERS COMPENSATION EXPERIENCE MODIFICATION 
RATES (EMR) FOR THE LAST THREE (3) FULL YEARS MUST ALSO BE PROVIDED WITH THE COMPLETED 
QUESTIONNAIRE. OFFERORS WHO HAVE SUBMITTED A COMPLETED QUESTIONNAIRE WITHIN THE PAST 
YEAR MUST STILL SUBMIT THE MOST RECENT YEAR (2009) OSHA 200 LOGS AND EMRS IF THEY ARE 
AVAILABLE. 

 
Date:       Telephone Number:      
 
       Fax Number:       
 
Name of Company:               
 
Address:                
 
               
 
Submitted By:         Title:         
 
Type of Services Performed:              
 
  
 
Your firm’s primary Standard Industry Classification (SIC) Code:          
 
Safety Performance Data 
 
1. Has your company performed work as a subcontractor to City of Traverse City and Charter Township of Garfield 

Recreational Authority previously? 
    �  Yes   �  No 
 

 If yes, explain the nature of the work, project location, and project dates (if your company has worked for City of 
Traverse City and Charter Township of Garfield Recreational Authority on multiple contracts, include this information 
only for the most recent job): 

              
             
              

   
2. List your company’s Workers’ Compensation Experience Modification Rate (EMR) for the last 3 full years below.  

Put the most recent year first.  Please attach documentation from your insurance carrier stating the current EMR.  
If you have different rates for interstate and intrastate, complete both of the following sections: 

 
INTRASTATE EMRs 
Year 1: 20  EMR   Carrier        Policy Number     
 
Year 2: 20  EMR   Carrier        Policy Number     
 
Year 3: 20  EMR   Carrier       Policy Number     
 
INTERSTATE EMRs 
Year 1: 20  EMR   Carrier        Policy Number     
 
Year 2: 20  EMR   Carrier        Policy Number     
 
Year 3: 20  EMR   Carrier       Policy Number     
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3.   If you do not have any EMR information to provide, please explain:       
             
              

 
4. How long have you been covered by your current provider of worker’s compensation insurance?       years 
 
5. Has there been a change in ownership in your company within the last 3 years? 

    �  Yes   �  No 
 
6. Does your company employ more than 10 full time employees? 

    �  Yes   �  No 
 

 If yes, what is the average number of employees on your payroll for the last 3 years? 
 Year 20__    Year 20__   Year 20__   
 
7.   Using data from your OSHA 200 Log for the last 3 full years, complete the table below.  Put the most recent data 

first.  Please attach a copy of each OSHA 200 Log used to fill in the table.  
 

 Year 20 ____ Year  20____ Year 20____ 

A. Number of Fatalities (Totals from 
columns 1 and 8 of OSHA 200 Log) 

   

B. Number of cases that involved either 
lost workdays or restricted duty 
(Totals from columns 2 and 9, 
OSHA 200 Log) 

   

C. Number of cases involving 
recordable injuries without lost 
workdays (Totals from columns 6 
and 13, OSHA 200 Log) 

   

D. Total Cases (sum of items A, B, & C 
above for a given year) 

   

E. Total Man-hours worked    
F. OSHA Total Cases Incidence Rate*    
G. OSHA Lost Workday Cases 
     Incidence Rate* 

   

 
*   See instructions below for calculating the OSHA Incidence Rates. 
 
Use the information recorded in the table above (items B-E) to calculate your company’s OSHA Incidence Rates for the last 3 
full years.  Multiply the Total Cases (or Lost Workday Cases) for each year by 200,000 and divide by the total number of man-
hours worked by all employees of your company in that year.  Record the results in the table above under item F for the Total 
Cases Incidence Rate and item G for the Lost Workday Cases Incidence Rate.  The equations below demonstrate how to do 
the calculations. 
 
 

Total Cases (item D) X 200,000 =  OSHA Total Cases Incidence Rate 
Total Man-hours Worked (item E)      (item F) 
  
  
Lost Workday Cases (item B) X 200,000 =  OSHA Lost Workday Cases  

Total Man-hours Worked (item E)      Incidence Rate (item G) 
 
 
Note:   Only man-hours actually worked by direct employees of your company are to be used in calculating your OSHA 

Incidence Rates.  Do not include any non-work hours even if these hours were paid (vacation, sick-time, etc.). 
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8. Please place a check beside the classification below which most closely describes your company’s primary type of 
business. 

Classifications 
(Check one only) 

Residential Building Contractor   
Operative Builder   
Non-residential Building Contractor   
Heavy Construction (except building)   
Highway/Street  Contractor   
Heavy Construction (except highway)   
Plumbing, Heating, Air Conditioning Contractor   
Industrial Painting Contractor   
Electrical Contractor   
Masonry/Stonework/Plastering Contractor   
Roofing/Siding/Sheet Metal Contractor   
Concrete Contractor   
Lead/Asbestos Abatement Contractor   
Nondestructive Testing   
Miscellaneous Special Trades   
Other (please describe briefly)     

 
9. Please attach copies of any citations your company has received in the last 3 years from any government 

agencies, such as OSHA or EPA.  Please include information as to the disposition of the citation.  If your firm has 
not had any citations in the last 3 years, indicate so in the space provided. 

 
� No citations received in the last 3 years. 
 

10. Has your company experienced any occupational fatalities in the past 5 years? 
    �  Yes   �  No 
 

If yes, provide an explanation below.  List location, causes, and corrective actions (use additional sheets of paper 
as necessary) 
               
               
               
               

 
11. Have your activities resulted in property damage claims in excess of $1,000 within the last 3 years?   

    �  Yes   �  No 
 
If yes, provide an explanation on the back of this page (use additional sheets of paper as necessary) 

 
12. Do you conduct jobsite health and safety inspections to determine compliance with applicable 

regulations/procedures for the following: 
 
Federal Laws/Regulations   �  Yes   �  No  
 
State Laws/Regulations    �  Yes   �  No 
 
Client/Owner Standards    �  Yes   �  No 
 
Your Own Company Procedures/Policies �  Yes   �  No 
 
If yes, explain who conducts the inspections (name and title) and how often they are conducted     
              
               

 
13. Do you have a written occupational safety and health program? (If yes, we may request a copy) �  Yes �  No 
14. If yes, who is responsible for administering the program?          
                



  
 
 

 Health and Safety Questionnaire 4 

 
15. Explain how health and safety requirements are implemented and enforced on your jobsites:   

              
              
              
    

 
16. List the employees in your organization who are responsible for developing/implementing your corporate H&S 

program: 

Name:         Title:        
 
Name:         Title:        
 
Name:         Title:        

 
17. Do you have a new employee training program? 
     �  Yes  �  No 
 
18. Indicate subject matter in which your employees have received training: 
 

 Yes No  Yes No 
Company safety policy/rules   Fire protection/hot work   
Confined space entry   Decontamination Procedures   
Heavy equipment operation   Hazard communication/toxic 

substances 
  

Health and safety plan requirements   Electrical safety/lockout-tagout   
Chemical and physical hazard 
recognition 

  Fall Protection (such as safety 
belts and lifelines) 

  

Emergency response procedures   First aid/CPR   
Injury reporting   Drum handling   
Personal protective equipment   Drilling hazards   
Non-injury accident reporting (near-
miss) 

  Hearing conservation   

Respiratory protection   Trenching/excavation   
 
19. Have the employees whom you intend to use on this project been trained in accordance with the OSHA 

Hazardous Waste and Emergency Response (HAZWOPER) standard [29 CFR 1910.120(e)]?  
     �  Yes  �  No 
 
20. What is the frequency of your HAZWOPER refresher training?        
 
21. Can you provide documentation of such training? 
     �  Yes  �  No 
 
22. How many hours of initial HAZWOPER safety and health orientation training are conducted?        
 
23. How many hours of annual HAZWOPER safety and health orientation training are conducted?      
 
24. Do you conduct field safety inspection of work in progress?   �  Yes   �  No 
 a) If yes, who conducts inspection?           
 b) How often?             
 
25. Do you conduct routine equipment inspection/maintenance on your vehicles including drill rigs, excavators, etc.? 
     �  Yes  �  No 
 
26. Does your company conduct injury, illness and/or near-miss investigations?  

�  Yes  �  No 
 
27. Are records kept of the investigation findings?  
     �  Yes  �  No 
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28. If unsafe acts or conditions are identified, do you track these items to completion to guard against future 

occurrences?  
     �  Yes  �  No 
 
29. Do you notify all employees of accidents and precautions related to accidents and near misses?  
     � Yes    �  No 
 

How is this notification accomplished: 

 a)  Safety meeting?  �  Yes  �  No 
 If yes, how soon after event?              
   
 b)  Written notification?  �  Yes  �  No 
 If yes, is this notification posted near the site where the incident occurred?   
     �  Yes  �  No 
 c)   Are accident reports distributed to management? 
     �  Yes  �  No 
 To whom?              
 
 How often?              
 
30. Do you have a medical surveillance program as required by 29 CFR 1910.120(f)? 
     �  Yes  �  No 
 
31. Does your company provide or require physical examinations designed to determine fitness for duty? 
     �  Yes  �  No 
 
 The Authority may request documentation of physical examinations for employees who are working on 

our premises. 
 
32. Have your employees been trained in the use of respiratory protection? 
     �  Yes  �  No 
 If yes, have your employees been fit tested for the respirators they wear? 
     �  Yes  �  No 
  
 What fit testing methods do you use?          

               
 

 
Please have an officer of the company sign below certifying that the information provided in this document is 
current and correct. 

 
Officer Name        
     (Printed) 
Title          
 
Signature         
 
Date          
 
 

MISREPRESENTATION OF DATA REQUESTED IS GROUNDS FOR IMMEDIATE TERMINATION OF CURRENT 
SUBCONTRACTS AND DISQUALIFICATION FROM FUTURE CONSIDERATION. 

 



  

 

 

DIVISION 1 

GENERAL REQUIREMENTS 
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SUMMARY OF WORK                                                                                             SECTION 01010 

 

PART l         GENERAL 

 

1.1  SITE SUMMARY 

 

A./B. Site Description/Site History 

 

Historic Barns Park is 56 acres of rolling-meadows, woodlots and wetlands in the 

southwest corner of the Commons, a sea of green located in the heart of northern 

Michigan’s most populated urban center. The site was the agricultural production area 

for the former Traverse City State Hospital, feeding patients and staff from the 1880s 

into the 1950s. The site is still dominated in its center by its namesakes, two majestic 

barns that have come to be known as the Historic Barn (built in 1900) and the Cathedral 

Barn (built in 1932). 

 

C. Site Reconnaissance 

 

Reconnaissance(s) have been conducted during approximate 5 years.  Site information is 

presented as Appendix A and is herein referenced as the part of the contract documents.  

    

The following were defined as special conditions associated with the Site: 

 

Description 

Lead-based Paint 

Asbestos Containing Building Materials  

Contaminated Soil – Primarily Heavy Metals  

 

1.2  EXAMINATION OF BIDDING DOCUMENTS, SITE INFORMATION AND OTHER 

RELATED DATA  

 

Reference:  

Appendix A: Site Information 

  

1.3 SITE OBJECTIVES 

 

A. Work Objectives 

 

The work objectives presented herein are based upon available data, accessible for review 

by appointment at the City of Traverse City and Charter Township of Garfield 

Recreational Authority’s Traverse City, Michigan office. 

 

The work objectives are to remove lead based paint, asbestos building materials and 

contaminated soils from specific buildings associated with the property.   The work is 

also defined as those efforts to seal or establish a cover over the abated area.  

 

1.4 SCOPE OF WORK 

 

The Work required under the Contract will consist of the following items: 

 

A. Site Services   

 

This item shall also include surface water controls, decontamination and any associated 

analytical testing, air monitoring (reference Section 01110, subsection 3.2), material 

storage area, site cleaning, acquisition of necessary permits  (abatement) and 

certifications, work plan, development of health and safety plans, health and safety 



   

  Revision 00 

 

 

 Summary of Work 01010-2 

equipment (reference Section 01110, subsection 3.2), bonds, project coordination, project 

meetings, and all other Contractor work tasks not stated herein but are included in these 

specifications and which are not part of unit bid items.   

 

B. Mobilization & Demobilization  

 

This item shall include all labor, equipment, tools, materials, and incidentals necessary 

for the establishment and removal of the contractor’s field office, personnel, equipment, 

and supplies to and from the Site.  Contractor must obtain written permission for an 

agreed upon staging area near the site, preferably in the disturbed working areas.  Staging 

areas must be returned to pre-construction conditions upon contract completion and 

demobilization. 

 

C. Site Management/Abatement (LBP)   

 

 Lead base paint sample results are included in Appendix A. 

 

This item shall also include all labor (certified State of Michigan- LARA/trained for lead 

based paint abatement), equipment, tools, materials, and incidentals necessary to 

complete the following Lead Based Paint (LBP) Abatement: 

 

• C-1 Building/Garage 221 – (all Exterior Surfaces estimated at 2,912 sq. feet) 

shall be abated free of all LBP.  Excluding Metal Garage Doors services.  The 

LBP can be removed by approved methods (State of Michigan/U.S. EPA), but 

may not damage the surface abated beyond the paint scheduled for abatement. 

Therefore all debris/waste/paint structures will be managed during 

(abatement/removal/ loading/transport/off-site disposal) as containing lead.  All 

LBP management, including air monitoring, is required during the completion of 

this pay item.  Furthermore abated paint may not be allowed to be fall on the 

ground surface.    

 

• C-2 Building/Auto Repair Garage 223 – (all Exterior Surfaces estimated at 

6,020 sq. feet) shall be abated free of all LBP.  The LBP can be removed by 

approved methods (State of Michigan/U.S. EPA), but may not damage the 

surface abated beyond the paint scheduled for abatement. Therefore all 

debris/waste/paint structures will be managed during (abatement/removal/ 

loading/transport/off-site disposal) as containing lead.  All LBP management, 

including air monitoring, is required during the completion of this pay item.  

Furthermore abated paint may not be allowed to be fall on the ground surface.    

 

• C-3 Building/Barn 206 – (Basement Windows Interior and Exterior Surfaces 

{window frames + 1 foot in all directions supporting the windows}) shall be 

abated free of all LBP.  The LBP can be removed by approved methods (State of 

Michigan/U.S. EPA), but may not damage the surface beyond the paint 

scheduled for abatement. Therefore all debris/waste/paint structures will be 

managed during (abatement/removal/ loading/transport/off-site disposal) as 

containing lead.  All LBP management, including air monitoring, is required 

during the completion of this pay item.  Furthermore abated paint may not be 

allowed to be fall on the ground surface.    

 

  The work includes characterization/off-site disposal of the abatement matrix, and the  

  sealing of abated surfaces with exterior Multi-surface Primer & Sealer (White).  The  

  Sealer/Primer selected for use shall be as stated in Appendix A  (BEHR Premium Plus®-  

  Exterior Multi-Surface Primer & Sealer.  Additional/alternate sealers/primers may be  

  used if proposed and approved by the Engineer as a like–kind of material.   
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D. Site Management/Abatement (Asbestos)   

 

Asbestos sample results are included in Appendix A. 

 

This item shall include all labor (certified State of Michigan- LARA/trained for asbestos 

abatement), equipment, tools, materials, and incidentals necessary to complete asbestos 

containing building material (ACM) abatement necessary to complete the following: 

 

 D-1 Building/Garage 221 – All Exterior/Interior Surfaces defined herein shall be be 

 abated free of all asbestos: 

 

  Roofing Material (Asphalt/Tar) – Estimated as approximately 2,620 sq. foot 

  Window and Wood Door - Caulk and Glazing 

 

 The ACM can be removed by approved methods (State of Michigan/U.S. EPA), but may 

 not damage the surface abated beyond the ACM scheduled for abatement. 

 Therefore all debris/waste will be managed during (abatement/removal/ 

 loading/transport/off-site disposal) as containing asbestos.  All ACM management, 

 including air monitoring, is required during the completion of this pay item.  Furthermore 

 abated asbestos may not be allowed to be fall on the ground surface or be allowed into 

 the environment beyond containment.    

 

 After the roofing material is abated, seal the roofing with a thin coating of liquid asphalt 

 coating sealer (Black Jack ® 6190 -9-30) to insure that residuals have not potential to 

 become air borne in the future. (Reference Appendix A) 

 

 D-2 Building/Garage 223 – All Exterior/Interior Surfaces defined herein shall be 

 abated free of all asbestos: 

 

  Window and Wood Door - Caulk and Glazing 

  Interior Pipe/Joint Covering (2” Diameter or Smaller Covering) – 16 joints  

  and/30 linear ft of pipe covering) 

 

 The ACM can be removed by approved methods (State of Michigan/U.S. EPA), but may 

 not damage the surface abated beyond the ACM scheduled for abatement.  Pipe and joint  

 asbestos will be done using glove bag – negative air where practical.  Therefore all 

 debris/waste will be managed during (abatement/removal/loading/transport/off-site 

 disposal) as containing asbestos.  All ACM management, including air monitoring, is 

 required during the completion of this pay item.  Furthermore  abated asbestos may not 

 be allowed to be fall on the ground surface or be allowed into the environment beyond 

 containment.    

  

 D-3 Building/Garage 206 – All Interior/Exterior Surfaces/Waste Piles defined herein 

 shall be abated free of all asbestos: 

 

  Window - Caulk and Glazing (basement) 

  Former – Windows Staged in the basement of the Barn (less than   

  20 cubic yards – debris) 

 

 The ACM can be removed by approved methods (State of Michigan/U.S. EPA), but may 

 not damage the surface abated beyond the ACM scheduled for abatement.  Therefore all 

 debris/waste will be managed during (abatement/removal/loading/transport/off-site 

 disposal) as containing asbestos.  All ACM management, including air monitoring, is 

 required during the completion of this pay item.  Furthermore  abated asbestos may not 

 be allowed to be fall on the ground surface or be allowed into the environment beyond 

 containment.    
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 D-4 Building/Granary Root Cellar 226 – All Exterior/Interior Surfaces defined herein 

 shall be abated free of all asbestos: 

 

  Interior Wire Coating (+/- 440 linear feet of bundle wire runs) 

  Roofing Material (Asphalt/Tar) – Estimated as approximately 2,040 sq. foot 

 

The ACM can be removed by approved methods (State of Michigan/U.S. EPA), but may 

not damage the surface beyond the ACM scheduled for abatement. Therefore all 

debris/waste will be managed during (abatement/removal/loading/transport/off-site 

disposal) as containing asbestos.  Prior to asbestos removal, all exterior portions of the 

building will be scraped to remove any loose debris.  Power washing to remove asbestos 

following scraping will only be allowed for the roof.  All ACM management, including 

air monitoring, is required during the completion of this pay item.  Furthermore  abated 

asbestos may not be allowed to be fall on the ground surface or be allowed into  the 

environment beyond containment.    

 

 After the roofing material is abated, seal the roofing with a thin coating of liquid asphalt 

 coating sealer (Black Jack ® 6190 -9-30) to insure that residuals have not potential to 

 become air borne in the future. (Reference Appendix A) 

  

E. Debris/HEPA Vacuum Building 206  

 

This item shall include all labor, equipment, tools, materials, and incidentals necessary 

for removal, transportation, and disposal of floor debris (all materials not 

nailed/glued/cemented/bolted/screwed to the floor/walls/ceiling) inside the basement of 

the Barn.  The basement (floor/walls/ceiling) will be power washed (1,500- 3,000 psi), 

vacuumed free of water and debris.  Power washing will not begin until historic chalk 

boards are removed or protected by the Owner. The basement will then be dried (free of 

all surface and standing water).   The main floor (open space above the first floor) will be 

HEPA vacuumed free of all dust and debris.  The area to be HEPA vacuumed is defined 

as the all interior walls/doors/windows/building supports/roofing surfaces.   Extreme 

care must be taken to not damage/mark the interior surface of the main floor.  

 

F RTD Non- Hazardous Soils (Surface Soils) 

 

Contaminated soil management, activities include the excavation, transport and disposal 

of heavy metals (suspected lead based paint) or other contamination around or in the 

proximity of the building, estimated 160 tons.  The Engineer will mark the abatement 

locations before work site is started.  The areas of abatement are random in nature and are 

defined as shallow (0.5 -1.5 ft) in depth.   Activities will also include the work and cost 

necessary to obtain landfill approval. The contractor shall provide manifest 

documentation (certified scale) to verify the quantity of waste removed and disposed.   

Furthermore, after abatement is completed the contractor will notify the Engineer so that 

soil samples may be collected and the areas abated can be measured.  These efforts will 

be conducted within 24 hrs of notification.  

  

G. Supply and Placement of General Fill 

 

This item includes all labor, equipment, tools, materials, and incidentals necessary for 

placing, grading, leveling, analytical testing, of backfill material (SCREENED 

TOPSOIL) onto the Site after Pay Item F have been completed, in order to raise the 

general described grade (Surface Soil-Abatement Areas ). The Contractor shall provide 

weight tickets (certified scale) to verify the quantities (estimated 140 tons).  The filled 

areas of the Site shall be filled/raked and tapered to match the existing grade, (non-abated 

areas). 
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H. Establishment of General Cover (TUF) - MDOT Table 917-1 2003  

 

This item shall include all labor, equipment, tools, materials, and incidentals necessary 

for hydro-seeding and the establishment of the general cover.   This item does not have to 

be warranted past the date of inspection by the Engineer. The following volume is 

presented to aid the bidder in calculating a cost for this item: 

 

  800 Sq. Yards 

 

I. Project Close Out 

 

All acceptable work needed to supply three copies of all documents/submittal required in 

Divisions 0 and 1 of the contract documents. This item shall include all labor, equipment, 

tools, materials, and incidentals necessary for delivery and close out of the project.    

 

1.5 CONTRACTOR PERSONNEL REQUIREMENTS 

 

A. Furnish a list of contact personnel for the Contractor and lower tier Subcontractors, 

including addresses and telephone numbers for use in the event of an emergency. As 

changes occur and additional information becomes available, correct and update the 

information contained in previous lists. 

 

1.6 CONTRACTOR ACCESS AND USE OF PREMISES 

 

A. Ensure the Contractor’s personnel employed on-site become familiar with all rules and 

restrictions of local, state, and federal agencies having jurisdiction.  Keep within the 

limits of the work and avenues of ingress and egress identified in the approved Work 

Plan.  The Contractor’s equipment shall be conspicuously marked for identification. 

 

1.7 WORKING HOURS 

 

A. Regular Hours 

 

Regular working hours shall be 7:00 a.m. to 5:00 p.m., Monday through Thursday, and 

7:00am-3:00pm on Fridays, excluding holidays.  Other working hours not defined above 

can be approved by the Professional after review and consideration, provided the request 

is made in writing.   

 

1.8 DEFINITIONS 

 

Definitions presented in Divisions 1 and 2 are in reference to the terms defined in Division 0. 

 

In cases of conflict between Division 0 and Divisions 1 and 2, the terms or directions/guidance 

presented in Division 0 shall supersede all other terms. 

 

PART 2         PRODUCTS 

 

Not Applicable 

 

PART 3         EXECUTION 

 

Not Applicable 

 

 

 

END OF SECTION 
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MEASUREMENT AND PAYMENT      SECTION 01025 
 
PART l         GENERAL 
 
1.1 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Division 0 
 
B. Summary of Work: Section 01010 
 
C. Schedule of Values: Section 01026 

 
D. Appendix A 

 
 
1.2 DESCRIPTION 
 

A. Schedule of Values: Before submission of first application for payment, the Contractor 
shall submit a Schedule of Values, approved by the Engineer, of the various tasks that 
must be performed to complete all the Work.  The Schedule of Values shall show each 
pay item and task and the corresponding value of the pay item and task.  The aggregate 
total value for all tasks shall be equal to the total contract. 

 
B. For Lump Sum Price items, the Contractor will be paid on the basis of actual work 

completed and accepted by the Professional. One hundred percent of the contract price 
for the work completed and accepted may be paid, subject to the limitations presented in 
Division 0. 

 
C. For unit price items, the Contractor will be paid for the actual amount of work accepted 

by the Professional. 
 

E. All units of measurement shall be standard United States convention as applied to the 
specific items of work by tradition and as interpreted by the Professional. 

 
F. Terms; R = Removal, Excavation, On-site Moving, Stockpiling, Sorting, Covering and 

Loading, T = Transport, D = Disposal, Re = Recycling    
 
1.3 ESTIMATE OF QUANTITIES 
 

A. The estimated quantities for unit price items, as listed in the Bid Form, are approximate 
only and are included solely for the purpose of comparison of Bids.  The Engineer does 
not expressly or by implication agree that the actual quantities of material encountered or 
required will correspond therewith, and reserves the right to increase or decrease any 
quantity as may be deemed necessary.  When alterations in quantities plus or minus 50 
percent of the original estimated quantity of work are performed: 

 
• The Contractor will not be entitled to any adjustment in the unit bid price as a 

result of any change in an estimated quantity.  
• The Contractor agrees to accept the aforementioned unit bid prices as complete 

and total compensation for any additions caused by changes or alterations in the 
Work ordered by the Professional. 

 
B. When alterations in quantities plus or minus 50 percent of the original estimated quantity 

of work are performed, the Contractor will be required to document all labor, tools, 
materials, equipment, and incidental costs related to the increased/decreased quantity. 
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1.4 SCOPE OF PAYMENT 
 

A. Payments to the Contractor will be made for the actual quantities of the contract items 
performed and accepted in accordance with the Contract Documents. Upon completion of 
the work, if the actual quantities show a decrease from the quantities given in the Bid, the 
contract unit prices will prevail, except as provided hereinafter. The Owner and Engineer 
reserves the right to increase or decrease the quantity of work at the unit prices by 
amounts up to 50 percent of the quantities stated. The following items are excluded from 
Section 1.3 and Section 00810, Article G: (F, G, and H).  These items referenced will be 
paid as measured at their actual quantity, times the unit rate presented on the Proposal 
Bid Form Section 00300.    

 
B. Changes in the Contract price and/or Contract time will be in accordance with these 

Contract Documents. The Contractor shall accept compensation, as herein provided, as 
full payment to furnish all materials, labor, tools, equipment, and incidentals necessary to 
the completed work; for performing all work contemplated and embraced by the 
Contract; for all loss or damage arising from the nature of the work, or from the action of 
the elements, or from any unforeseen difficulties which may be encountered during the 
execution of the work and until its final acceptance by the Professional; for all risks of 
every description connected with the execution of the work except as provided herein; 
and, for all expenses incurred in consequence of the suspension of the work as herein 
authorized. 

 
All payment terms are hereafter referenced in Division 0. 

 
1.5 PAYMENT 
 

A. Work completed shall be invoiced no more often than on a monthly basis.   Only work 
completed to date shall be invoiced. All invoiced work must be verified by the Engineer. 
 

B. All payment terms are in compliance Division 0. 
 
1.6 INCIDENTAL WORK 
 

A. Incidental work items for which separate payment is not measured include, but are not 
limited to, the following items: 

 
1. Collection and discharge of any surface water required for the completion of the 

scope of work. 
 
2. Decontamination and disposal of materials used to perform the Work. 

 
3. Restoration of disrupted areas not designated or described in these Contract 

Documents. 
 

4. Odor, dust control, and daily cleaning of road (1/4 mile from Site when semi-
trucks are utilized on-site) as requested by the Engineer. 
 

5. Quantification, including certified weights, manifesting, tracking, and 
documentation of waste disposal activities (off-site only).  

 
6. Maintaining the perimeter fence during site work (as required to secure work 

area). 
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1.7 DESCRIPTION OF PAY ITEMS 
 

A. The following pay items describe the measurement of and payment for the work to be 
done under the respective items listed in the Bid Schedule. 

 
B. Each unit or lump sum price stated in the Bid Schedule shall constitute full 

compensation, as herein specified, for each item of the work completed. 
 

C. The quantities provided are estimates and represent approximate maximum expected 
quantities. The actual amounts will likely vary from the listed amounts.  

 
1.8 PAY ITEMS 
 

A. Site Services   
 

All acceptable completed work for the preparation of Site Service including temporary 
utilities and facilities but excluding Mobilization and Demobilization shall be paid at the 
Contract Lump Sum Price. This item shall also include surface water controls, 
decontamination and any associated analytical testing, air monitoring (reference Section 
01110, subsection 3.2), material storage area, site cleaning, acquisition of necessary 
permits  (abatement) and certifications, work plan, development of health and safety 
plans, health and safety equipment (reference Section 01110, subsection 3.2), bonds, 
project coordination, project meetings, and all other Contractor work tasks not stated 
herein but are included in these specifications and which are not part of unit bid items.   
 

B. Mobilization & Demobilization  
 

All acceptable completed work for the preparation of Mobilization and Demobilization 
shall be paid at the Contract Lump Sum Price.  The cost for mobilization and 
demobilization shall not exceed 4% of the Contract Base Bid.  This item shall include all 
labor, equipment, tools, materials, and incidentals necessary for the establishment and 
removal of the Contractor’s field office, personnel, equipment, and supplies to and from 
the Site. 

 
C. Site Management/Abatement (LBP)  
 

All acceptable abatement work for lead based paint management/abatement shall be paid 
at the Contract Lump Sum Price(s).  This item shall also include all labor (certified State 
of Michigan- LARA/trained for lead based paint abatement), equipment, tools, materials, 
and incidentals necessary to complete the following Lead Based Paint (LBP) Abatement: 

 
• C-1 Building/Garage 221 – (all Exterior Surfaces estimated at 2,912 sq. feet) 

shall be abated free of all LBP.  Excluding Metal Garage Doors services.  The 
LBP can be removed by approved methods (State of Michigan/U.S. EPA), but 
may not damage the surface abated beyond the paint scheduled for abatement. 
Therefore all debris/waste/paint structures will be managed during 
(abatement/removal/ loading/transport/off-site disposal) as containing lead.  All 
LBP management, including air monitoring, is required during the completion of 
this pay item.  Furthermore abated paint may not be allowed to be fall on the 
ground surface.    

 
• C-2 Building/Auto Repair Garage 223 – (all Exterior Surfaces estimated at 

6,020 sq. feet) shall be abated free of all LBP.  The LBP can be removed by 
approved methods (State of Michigan/U.S. EPA), but may not damage the 
surface abated beyond the paint scheduled for abatement. Therefore all 
debris/waste/paint structures will be managed during (abatement/removal/ 
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loading/transport/off-site disposal) as containing lead.  All LBP management, 
including air monitoring, is required during the completion of this pay item.  
Furthermore abated paint may not be allowed to be fall on the ground surface.    

 
• C-3 Building/Barn 206 – (Basement Windows Interior and Exterior Surfaces 

{window frames + 1 foot in all directs supporting the windows}) shall be abated 
free of all LBP.  The LBP can be removed by approved methods (State of 
Michigan/U.S. EPA), but may not damage the surface abated beyond the paint 
scheduled for abatement. Therefore all debris/waste/paint structures will be 
managed during (abatement/removal/ loading/transport/off-site disposal) as 
containing lead.  All LBP management, including air monitoring, is required 
during the completion of this pay item.  Furthermore abated paint may not be 
allowed to be fall on the ground surface.    

 
  The work includes characterization/off-site disposal of the abatement matrix, and the  
  sealing of abated surfaces with exterior Multi-surface Primer & Sealer (White).  The  
  Sealer/Primer selected for use shall be as stated in Appendix A (BEHR Premium Plus®-  
  Exterior Multi-Surface Primer & Sealer.  Additional/alternate sealers/primers may be  
  used if proposed and approved by the Engineer as a like–kind of material.   

 
D. Site Management/Abatement (Asbestos)  
 

All acceptable abatement work for ACM management/abatement shall be paid at the 
Contract Lump Sum Price(s).  This item shall also include all labor (certified State of 
Michigan- LARA/trained for asbestos abatement), equipment, tools, materials, and 
incidentals necessary to complete the following asbestos containing building material 
(ACM) Abatement: This item shall also include all labor, equipment, tools, materials, and 
incidentals necessary to complete the following: 

 
 D-1 Building/Garage 221 – All Exterior/Interior Surfaces defined herein shall be 
 abated free of all asbestos: 
 
  Roofing Material (Asphalt/Tar) – Estimated as approximately 2,620 sq. foot 
  Window and Wood Door - Caulk and Glazing 
 
 The ACM can be removed by approved methods (State of Michigan/U.S. EPA), but may 
 not damage the surface abated beyond the ACM scheduled for abatement. 
 Therefore all debris/waste will be managed during (abatement/removal/ 
 loading/transport/off-site disposal) as containing asbestos.  All ACM management, 
 including air monitoring, is required during the completion of this pay item.  Furthermore 
 abated asbestos may not be allowed to be fall on the ground surface or be allowed into 
 the environment beyond containment.    
 
 After the roofing material is abated, seal the roofing with a thin coating of liquid asphalt 
 coating sealer (Black Jack ® 6190 -9-30) to insure that residuals have not potential to 
 become air borne in the future. (Reference Appendix A) 
 
 D-2 Building/Garage 223 – All Exterior/Interior Surfaces defined herein shall be 
 abated free of all asbestos: 
 
  Window and Wood Door - Caulk and Glazing 
  Interior Pipe/Joint Covering (2” Diameter or Smaller Covering) – 16 joints  
  and/30 linear ft of pipe covering) 
 
 The ACM can be removed by approved methods (State of Michigan/U.S. EPA), but may 
 not damage the surface abated beyond the ACM scheduled for abatement.  Pipe and Joint  
 asbestos will be done using glove bag – negative air where practical.  Therefore all 
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 debris/waste will be managed during (abatement/removal/loading/transport/off-site 
 disposal) as containing asbestos.  All ACM management, including air monitoring, is 
 required during the completion of this pay item.  Furthermore  abated asbestos may not 
 be allowed to be fall on the ground surface or be allowed into the environment beyond 
 containment.    

 
 D-3 Building/Garage 206 – All Interior/Exterior Surfaces/Waste Piles defined herein 
 shall be abated free of all asbestos: 
 
  Window - Caulk and Glazing (basement) 
  Former – Windows Staged in the basement of the Barn (less than   
  20 cubic yards – Debris) 
 

The ACM can be removed by approved methods (State of Michigan/U.S. EPA), but may 
not damage the surface abated beyond the ACM scheduled for abatement.  Therefore all 
debris/waste will be managed during (abatement/removal/loading/transport/off-site 
disposal) as containing asbestos.  Prior to asbestos removal, all exterior portions of the 
building will be scraped to remove any loose debris.  Power washing to remove asbestos 
following scraping will only be allowed for the roof.  All ACM management, including 
air monitoring, is  required during the completion of this pay item.  Furthermore  abated 
asbestos may not  be allowed to be fall on the ground surface or be allowed into the 
environment beyond containment.    

 
 D-4 Building/Granary Root Cellar 226 – All Exterior/Interior Surfaces defined herein 
 shall be abated free of all asbestos: 
 
  Interior Wire Coating (+/- 440 linear feet of bundle wire runs) 
  Roofing Material (Asphalt/Tar) – Estimated as approximately 2,040 sq. foot 
 
 The ACM can be removed by approved methods (State of Michigan/U.S. EPA), but may 
 not damage the surface abated beyond the ACM scheduled for abatement. 
 Therefore all debris/waste will be managed during (abatement/removal/ 
 loading/transport/off-site disposal) as containing asbestos.  All ACM management, 
 including air monitoring, is required during the completion of this pay item.  Furthermore 
 abated asbestos may not be allowed to be fall on the ground surface or be allowed into 
 the environment beyond containment.    
 
 After the roofing material is abated, seal the roofing with a thin coating of liquid asphalt 
 coating sealer (Black Jack ® 6190 -9-30) to insure that residuals have not potential to 
 become air borne in the future. (Reference Appendix A) 

 
E. Debris/HEPA Vacuum Building 206  

 
All acceptable abatement work, cleaning and HEPA vacuum Building 206 shall be paid 
at the Contract Lump Sum Price.  This item shall include all labor, equipment, tools, 
materials, and incidentals necessary for removal, transportation, and disposal of floor 
debris (all materials not nailed/glued/cemented/bolted/screwed to the floor/walls/ceiling) 
inside the basement floor of the Barn.  The basement floor (floor/walls/ceiling) will be 
power washed (1,500-3,000 psi), vacuumed free of water and debris.  Power washing will 
not begin until historic chalk boards are removed or protected by the Owner. The 
basement will then be dried (free of all surface and standing water).   The main floor 
(open space above the basement) will be HEPA vacuumed free of all dust and debris.  
The area to be HEPA vacuumed is defined as the all interior 
walls/doors/windows/building supports/ceiling surfaces.   Extreme care must be taken 
to not damage/mark the interior surface of the main floor.  

 
F RTD of Non Hazardous Soils (Surface Soils) 
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Payment for RTD of lead contaminated soils associated with the suspected lead based 
paints on the exterior of the buildings, shall be at the Contract Unit Price per Ton.  This 
item shall include all labor, equipment, tools, materials, and incidentals necessary for 
removal, transportation, and disposal of contaminated soil.  Contaminated soil 
management, activities include the excavation, transport and disposal of heavy metals 
(suspected lead based paint) or other contamination around or in the proximity of the 
building, estimated 160 tons.  The Engineer will mark the abatement locations before 
work site is started.  The areas of abatement are random in nature and are defined as 
shallow (0.5 -1.5 ft) in depth.   Activities will also include the work and cost necessary to 
obtain landfill approval. The contractor shall provide manifest documentation (certified 
scale) to verify the quantity of waste removed and disposed.    

 
G. Supply and Placement of General Fill 

 
Payment for backfill (SCREENED TOPSOIL), placement, and compaction shall be at the 
Contract Unit Price per Ton.  This item includes all labor, equipment, tools, materials, 
and incidentals necessary for placing, grading, leveling, analytical testing, of backfill 
material (SCREENED TOPSOIL) onto the Site after Pay Item F  have been completed, in 
order to raise the general described grade (Surface Soil-Abatement Areas ). The 
Contractor shall provide weight tickets (certified scale) to verify the quantities (estimated 
140 tons).  The filled areas of the Site shall be filled/raked and tapered to match the 
existing grade, (non-abated areas).  Screened Topsoil – Defined by MDOT. 
 

H. Establishment of General Cover (TUF) - MDOT Table 917-1 2003  
 

All acceptable on-site work for hydro-seeding and establishment of the general cover at 
the property that received fill material as specified under Pay Item H shall be paid at the 
Contract Unit Price per Square Yard.  This item shall include all labor, equipment, tools, 
materials, and incidentals necessary for hydro-seeding and the establishment of the 
general cover.   This item does not have to be warranted past the date of inspection by the 
Professional. The following volume is presented to aid the bidder in calculating a cost for 
this item: 

 
  800 Sq. Yards 
 

I. Project Close Out 
 

All acceptable work needed to supply three copies of all documents/submittals required 
in Divisions 0 and 1 of the contract documents shall be paid at the Contract Lump Sum 
Price. This item shall include all labor, equipment, tools, materials, and incidentals 
necessary for delivery and close out of the project.    

 
 
PART 2         PRODUCTS 
 

Not Applicable 
 
 
PART 3         EXECUTION 
 

Not Applicable 
 
 

END OF SECTION 
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SCHEDULE OF VALUES       SECTION 01026 
 
PART l         GENERAL 
 
1.1  RELATED WORK SPECIFIED ELSEWHERE 
 

A. Bid Schedule: Lump Sum and Unit Prices 
 

B. Contract 
 

C. Summary of Work: Section 01010 
 

D. Measurement and Payment: Section 01025 
 
1.2 DESCRIPTION 
 

A. The Schedule of Values is an itemized list that establishes the cost of each major work 
task. 
 

B. The Schedule of Values is to be used by the Contractor as the basis for preparing 
applications for payment and may be used as a basis for negotiations concerning 
additional work not covered within the scope of work. 

 
C. Final acceptance of the Schedule of Values by the Engineer/Professional shall indicate 

only consent of the Schedule of Values as a basis for preparing applications for progress 
payments, and shall not constitute an agreement as to the value of each indicated item. 

 
1.3 PREPARATION 
 

A. Schedule of Values shall be prepared on 8 ½-inch by 11-inch white paper. 
 
B. Identify schedule with: 

 
1. Title of Project and Location. 

 
2. Project Number. 

 
3. Contractor’s Name. 

 
4. Date of Submission. 

 
C. The schedule shall show each pay item and task and the corresponding value of each task, 

including separate monies allocated for General Condition items and retainage associated 
with the project. 
 

D. Include as separate line items costs for each of the following items: 
 

1. Performance and Payment Bonds 
  

2. Field Supervision and Layout 
 

3. Temporary Facilities and Controls 
 

E. Organize and subdivide Schedule of Values so that a cost is established for each major 
item and task. 
 

F. Schedule shall show breakdown of costs for each pay item used in preparation of the Bid. 
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G. Breakdown shall be in sufficient detail to serve as a basis for computing values for 

progress payments during abatement. 
 

H. For each line item, include a directly proportional amount of the Contractor’s overhead 
and profit. 
 

I. Upon request of the Professional, support the values with data which will substantiate 
their correctness. 
 

J. The aggregated total for all of the individual values shown on the Schedule of Values 
must equal the total Contract Price. 

 
K. For items on which progress payments will be requested for stored materials, break down 

the value into: 
 

1. The total cost of the materials, delivered and unloaded. 
 

2. The total installed value. 
 
1.4 SUBMITTALS 
 

Submit the following in accordance with Section 01300, and/Division 0. 
 

A. Schedule of Values  
 

Submit a Schedule of Values as part of the Work Plan for review and approval within 
five (5) working days after the Pre-construction Conference. After review by the 
Professional, revise and resubmit Schedule as required until it is approved. 

 
B. Sub-schedule of Unit Material Values 
 

Submit a sub-schedule of unit costs and quantities for products on which progress 
payments will be requested for stored products. 

 
1. Arrange the submitted format to parallel that of the Schedule of Values, with 

each item identified the same as the line item in the Schedule of Values. 
  

2. Include an allowance for normal waste in the unit quantity for bulk materials. 
 

3. Break down the unit values for the materials into: 
 

a. Total cost of the material, delivered and unloaded at the site, with taxes 
paid. 

b. Installation costs, including Contractor’s overhead and profit. 

4. The installed unit value multiplied by the quantity listed must equal the cost of 
that item in the Schedule of Values. 

 
1.5 REVIEW AND RESUBMITTAL 
 

A. Submit Schedule of Values for review and approval. 
 

B. Revise and resubmit, if required, in same manner as the original Schedule of Values. 
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PART 2         PRODUCTS 
 

Not Applicable 
 
PART 3         EXECUTION  
 

Not Applicable  
 
 

END OF SECTION 
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APPLICATION FOR PAYMENTS       SECTION 01027 
 
 
PART l          GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Submit Applications for Payment in accordance with the approved Schedule of Values. 
 
1.02 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Bid Schedule: Lump Sum and Unit Prices  

B. General Conditions: Article 18 

C. Section 01026: Schedule of Values  
 

1.03 FORMAT AND DATA REQUIRED 
 

A. Submit applications in the form required with itemized data typed on 8-1/2 in. x 11 in. 
white paper continuation sheets (see attached Partial Payment Estimate and Continuation 
sheet). Application and Certification for Payment form (American Institute of Architects 
documents G702 and G703 or equivalent) shall be used and accompanied by a company 
Invoice. 
 

B. Provide itemized data on continuation sheet: 
 
1. Format, schedules, line items, and values: Those of the Schedule of Values. 

 
1.04 PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT 
 

A. Application Form 
 

1. Fill in required information, including that for Change Orders executed prior to 
date of submittal of application. 

 
2. Fill in summary of dollar values to agree with respective totals indicated on 

continuation sheets. 
 

3. Execute certification with signature of a responsible officer for Contractor. 
 

B. Continuation Sheets 
 

1. Fill in total of all scheduled component items of Work, with item number and 
scheduled dollar value for each item. 

 
2. Fill in dollar value in each column for each scheduled line item when work has 

been performed or products stored. 
 

3. List each Change Order executed prior to date of submission, at the end of the 
continuation sheets. List by Change Order Number, and description, as for an 
original component item of work. 
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1.05 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 

A. When the Professional requires substantiating data, submit suitable information with a 
cover letter identifying: 

 
1. Project. 
 
2. Application number and date. 

 
3. Detailed list of enclosures. 

 
4. For stored products: 

 
a. Item number and identification as shown on application. 
 
b. Description of specific material. 

 
B. Submit one copy of data and cover letter for each copy of application. 

 
1.06 PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 

A. Fill in Application form as specified for progress payments. 
 
B. Use continuation sheet for presenting the final statement of accounting. 

 
1.07 SUBMITTAL PROCEDURE 
 

A. Submit Application for Payment to the Professional at the times stipulated in the Contract 
Documents. 
 

B. Number: Submit three (3) original copies of each Application for Payment to the Owner 
at: City of Traverse City and Charter Township of Garfield Recreational Authority, 324 
Munson Avenue, Traverse City, Michigan 49686.  The Owner will submit one copy of 
the Application for Payment to the Engineer/Professional within three working days of 
receipt.  The Engineer/Professional will then review the Application within three working 
days and return it to the Owner with comments/recommendations for processing. 

 
PART 2         PRODUCTS 
 

Not Applicable 
 
PART 3         EXECUTION 
 

Not Applicable 
 
 

END OF SECTION 
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PROJECT MANAGEMENT AND COORDINATION    SECTION 01040 
 
PART l         GENERAL 
 
1.1 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Summary of Work: Section 01010 
 
1.2 DESCRIPTION 

 
A. Coordinate all work under this contract with the Engineer/Professional, public utilities 

and other landowners where work is to be conducted during the execution of this project.  
As part of Work, contact MissDig (800-472-7171).  Give a minimum of 72 hours (3 
working days) notice prior to starting any construction in areas where participating 
utilities have not been located. 

 
B. Obtain all permits necessary prior to the start of construction activities. 
 
C. Make arrangements for temporary storage of materials and supplies and for timely 

delivery to the job site. 
 
D. Refer all Press Contacts to Engineer/Professional. 
 
E. Maintain up-to-date progress records. 
 
F. There are underground utilities that exist within the limits of work for this project. The 

Contractor is responsible for verification, identification, and protection of all utilities that 
may exist within these limits. 

 
1. Coordinate/notify the appropriate utility owners when excavation is scheduled in 

areas that may affect existing utilities. 
 

2. Coordinate all subcontractors’ work, equipment utilization, and material 
suppliers. 

 
1.3 ADMINISTRATIVE/SUPERVISORY PERSONNEL 

 
The Contractor shall provide a full-time, on-site General Superintendent to administer the project 
work and shall appoint other administrative and supervisory personnel required for the 
performance and coordination of the Work, as necessary. 

 
1.4 WORK OUTSIDE THE LIMITS OF WORK 

 
A. Contractor shall not conduct any work outside the limits of work without prior written 

approval by the Professional. 
 

B. Completed excavations shall be restored as specified, to the satisfaction of the 
Professional. 

 
PART 2         PRODUCTS 
 

Not Applicable 
 
PART 3         EXECUTION 
 

Not Applicable 
 

END OF SECTION 
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HEALTH AND SAFETY PLAN       SECTION 01110 
 
PART l        GENERAL 
   
1.1 RELATED WORK SPECIFIED ELSEWHERE  

 
A. Submittals: Section 01300 

  
B. Work Plan: Section 01301 

 
   

1.2 DESCRIPTION 
 

A. Special project procedures are required for the Contractor due to the potentially 
hazardous conditions at this site. These conditions include the following: 

 
• ACM/LBP (building) 
• Miscellaneous Petroleum/Chemicals (soil) 

 
 

B. Health and Safety Plan (HASP) shall be updated in the Work Plan to incorporate specific 
project procedures established in Work Plan. 
 

C. The HASP shall be made a part of the Contract Documents. The Contractor shall 
implement and maintain these procedures at the appropriate time prior to and during 
performance of the work. 

 
D. All on-site staff shall have 40 hour Hazardous Waste Operation and Emergency Response 

(HAZWOPER) Training.  Lead and Asbestos abatement staff shall hold current 
certifications with State of Michigan/LARA.  Copies of the certificates will be required 
on-site for all project staff, including subcontractors. The only personnel not required to 
have this specified training will be semi-truck drivers who are only on-site to import and 
export materials.   

 
1.3 SUBMITTALS 

 
 Submit the following in accordance with Section 01300, "Submittals". 

 
A. Submit procedures as part of the HASP for acknowledgment by the Professional before 

any work covered in the specific procedures can be initiated. 
 

Include all Special Project Procedures as part of the Work Plan and submit to the Professional for 
review within ten (10) calendar days after the Pre-construction Meeting. 

   
1.4 REFERENCES 

 
The Publications, regulations, and other technical guidance documents listed below are included as 
references only. It is the responsibility of the Contractor to ensure that all site activities and 
corresponding health and safety functions comply with Federal and State regulations and 
requirements. 
 
A. Occupational Safety and Health Administration (OSHA) Standards. Title 29, Code of 

Federal Regulations, Parts 1910 and 1926 (29 CFR 1910 and 1926). 
B. US EPA, "Standard Operating Safety Guides", November 1984. 
C. Public Act No.154 of 1954, Occupational Safety and Health Act, as amended. 
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PART 2         PRODUCTS 
 

Not Applicable 
 

PART 3         EXECUTION 
          
3.1 SAFETY 
 

A. The Contractor is responsible for developing and implementing a Site-specific HASP, 
directing the training of personnel, and providing safety equipment and incidentals as 
required. The Safety Plan shall incorporate the Standard Operating Safety Guidelines 
published by the US EPA (November 1984), where applicable, and meet requirements 
specified in OSHA Standard 29 CFR Part 1910. At a minimum, the plan shall address the 
following: 

 
1. Physical Hazard Evaluation (i.e., spills, cold, excavation, slip, trip, fall, 

structural instability, etc.) 
 
2. Air Monitoring (LBP/ACM) 

 
3. Site Control 

 
4. Spill control 

 
5. Fire Control - fire hazards 

 
6. Appropriate Personal Protection Equipment (PPE) 

 
 In addition, the Plan shall comply with applicable federal, state, and local requirements. 
 

B. Implementation 
 

1. Enforce the HASP during all phases of work. All site personnel shall be briefed on 
safety and hygiene procedures and provisions of the HASP, and provide signed 
statements that they have read and understood the HASP. Daily meetings shall, and 
as necessary, be held to inform personnel of changes in the HASP and related site 
conditions. Daily air monitoring will be required during working hours. 

 
2. All staff members are required to be in sign and verbal communication with at least 

one other staff member at all times. 
 
3.2 AIR MONITORING/PPE REQUIREMENTS 
  
 A. Description 
  

1. The Contractor shall develop an air monitoring program to measure dust levels, 
asbestos, volatile and semi-volatile hydrocarbons, and lead in the work area. Air 
monitoring will occur in the work place and along the property lines as specified 
by the Professional. 

 
2. The air monitoring procedures shall specify action levels for the items listed in 

the work area.  Air quality will be checked in the working area by the Contractor 
at a minimum of once every 4 hours during work hours and along the Limits-of-
Work once a day. 
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3. It is mandatory that during site efforts dermal protection (hard hats, industrial 
gloves, eye protection, chemical - resistant over boots) be worn. 

 
4. Air respirators are required, should air monitoring justify their use.   

 
 

3.3 SPILL CONTROL 
 

A. Description 
 

1. Procedures to govern actions taken in response to on-site spills shall be prepared 
as part of the HASP. 

 
2. The Contractor shall be responsible for any and all spills occurring during the 

project; the Contractor shall also be responsible for providing contingency 
measures for all potential spills. 

 
3. Found drum management efforts. 

 
4. Off-site spill control will be governed by the US DOT Regulations. 

 
5. On-site spill control shall consist of the Contractor providing equipment and 

personnel to perform required measures to contain and clean up spillage, which 
may adversely affect health or the environment. 

 
B. Equipment Required 
 

1. Provide all necessary equipment for unexpected spills by having, at a minimum, 
the following equipment on site at all times during site work activities: 

 
a. Sand, clean fill, or other approved non-combustible absorbent material. 

 
b. Shovels, 2 (55-gallon over packs). 

 
 

C. Spill Control Procedures 
 

1. At a minimum, the spill control procedures shall include: 
 

a.  Immediate notification of the Professional. 

b.  Taking immediate measures to control and contain the spill within the 
site boundaries. These measures shall include the following actions: 

1)  Keep unnecessary people away, isolate hazardous areas, and 
deny entry. 

2)  Do not allow anyone to touch spilled material. 

3)  Stay upwind. 

4)  Other actions, as needed. 

c. Implementation of the following general spill control actions: 

1)  Solid Spills: Remove and place materials into staging areas. 
Handle any residual liquid as in c(2). 
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2) Liquid and/or Sludge Spills: Absorb with sand, clean fill, or 
other non-combustible absorbent material acceptable to the 
Professional. Dispose of the absorbent/spill mixture properly. 
If a spill occurs of a potentially dilute liquid solution (e.g., 
decontamination fluid), the Contractor may, with the 
Professional approval, sample the affected area to determine a 
more suitable response measure. 

3) Decontamination procedures shall be required after cleanup to 
eliminate traces of the substance spill or reduce it to an 
acceptable level as determined by the Professional.  Complete 
cleanup may require removal of contaminated soils. All 
contaminated materials including solvents, cloth, soil, and 
wood that cannot be decontaminated must be properly 
containerized, labeled, and disposed of as soon as possible. 

4) All spills shall be noted in the project log. For spills 
determined by the Professional to be significant, a spill report 
shall be prepared which will include a final disposal location. 

5) Conducting all reporting as required if the volume released 
exceeds a reportable quantity. 

6) At the direction of the Owner, identified drums will be over-
packed and staged in an area defined by the Owner.  

3.4 LBP/ABESTOS CONTROL 
 

A. The Contractor shall minimize the generation of suspended particles (dust) during the 
project. 

B. Conditions that produce asbestos and LBP in the air (dust) shall be minimized by the 
Contractor through the application of suitable dust control procedures. 
(Containment/Initial Wetting) 

C. Control procedures shall be submitted as part of the HASP. 
 
3.5 PERSONAL CLEANING 
 

A. Washing 
 

1. Employees are required to completely decontaminate prior to leaving the work 
area. 

 
2. All sanitary wastes generated by personnel shall be collected and sewered. 
 
3. Personal cleaning/decon procedures shall be submitted as part of the HASP. 

 
3.6 EQUIPMENT 
 

A. General 
 

1. The Contractor shall conduct all work so as to prevent the tracking of debris, fill 
materials, mud, and other materials onto off-site hauling roads. 

 
 

END OF SECTION 
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SUBMITTALS            SECTION 01300 
 
PART l         GENERAL 
 
1.1 PURPOSE 
 

A. All Submittals shall comply, at a minimum, to Division 0, General Conditions Articles 1 
through 2.  

B. To verify that products and systems proposed by the Contractor conform to the design 
intent, Contractor shall forward to the Professional project data, shop drawings, samples, 
certifications, schedules, manuals, and other submittals as required in the General 
Requirements. 

 
1.2 SUBMITTAL SCHEDULE 
 

A. Provide a submittal schedule within ten (10) working days after receipt of Notice of 
Award, listing the following by specification section: 

 
  1. Dates that submittal items shall be provided for review. 
 

B. The schedule shall allow for reasonable review cycles, and shall be consistent with the 
overall construction schedule. 

 
C. No claims for schedule delays are allowed in cases were the Contractor is unresponsive to 

submittal deadlines or fails to respond to comments in a timely manner. 
 

1.3 PREPARATION OF SUBMITTALS BY CONTRACTOR 
 

A. Review submittal items for legibility, conformance to the Contract Documents, 
coordination between work items, and completeness according to submittal requirements 
of each section; certify review by signing transmittal form; and list Contractor’s 
comments. 

 
B. Utilize a transmittal form to identify submittals.  Provide information required in 

Contractor’s portion of form including: 
  

1. Date of submittal. 
 
2. Project Name, Contract No., and Location. 
 
3. Submittal No., in sequence. 
 
4. Contractor’s name, address, and contact person. 
 
5. Items within submittal, numbered in sequence. 
 
6. Specification section numbers. 
 
7. Manufacturer/Designer/Supplier. 
 
8. Special instructions (when response is needed, if there is a deviance, etc.). 
 
9. Signature certifying that Contractor has reviewed the submittal. 

 
C. Cross-reference actual items in submittal by labeling them clearly by item number, 

transmittal number and provide them in a listed sequence. 
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D. If all the submittal items required by these Contract Documents, attach a memo 

explaining when the missing items will be provided. 
 

E. Provide four (4) copies of submittals.  
 

F. Send submittals to the Engineer/Professional. 
 
1.4 REVIEWS BY ENGINEER/PROFESSIONAL 
 

A. Review is for general conformance with design concept for the project and general 
compliance with the information given in the Contract Documents. Review Action Codes 
are listed below: 

 
1. No Exceptions Taken (Code 1): Fabrication and installation may proceed. 

 
2. Make Corrections Noted (Code 2): Contractor shall make the changes noted, and 

then may proceed with fabrication or installation. 
   

3. Amend and Resubmit (Code 3): Contractor shall make the changes noted, and 
resubmit for an additional review cycle. 

 
4. Rejected - See Remarks (Code 4): Contractor shall make the changes noted, 

which may involve a complete new product submittal, and resubmit for an 
additional review cycle. 

 
1.5 RESPONSIBILITIES OF CONTRACTOR 
 

A. The Review Action Code (described in this Section) does not relieve Contractor from 
responsibility of compliance with requirements of the Contract Documents.  Contractor 
remains responsible for dimensions, job site correlation, fabrication processes, 
construction methods, and coordination of installation work, as well as manufacturers' 
testing and operational requirements. 

 
B. Contractor shall promptly distribute submittal review actions and comments to its 

suppliers and otherwise, as required for orderly progression of the job, and shall modify 
or replace products to comply with comments. 

 
C. Products fabricated or installed before receiving Review Action Code 2 shall be modified 

or replaced at Contractor’s expense, to conform with the design intent, as directed by the 
Professional. Products receiving Action Code 2, but not modified per comments prior to 
installation, shall similarly be modified or replaced per direction of the Professional. 

 
1.6 RESUBMISSION 
   

A. Items receiving an Action Code 2 do not require resubmission, unless the original product 
becomes unavailable, or changes in the project make the original product incompatible. 

 
B. Contractor shall repeat the submittal process for items receiving an Action Code 3 or 4.  

The original submittal number shall be used with a letter code suffix appended in 
ascending order for each resubmission of the item. 

 
  1. The original submittal shall be # 1. 
 

2. The first resubmission of that submittal would be # lA. 
 

3. The second resubmission of that submittal would be # 1B; and etc. (if required). 
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C. Contractor shall relate item numbers in resubmissions to prior submittals of that series.  

For example, if original submittal No. 1, items 1, 4, and 6 require resubmission, they 
should be provided as re-submittal No. lA, items 1, 4, and 6. 

  
D. The resubmission coding system described above is designed to expedite review 

processes and simplify filing and retrieval for the Professional and the Contractor. When 
additional cross-referencing is required for the sake of clarity, the Contractor shall 
provide explanatory notes. 

 
1.7 DOCUMENTATION 
 

A. Documentation provided in submittals shall be in adequate detail regarding dimensions, 
capacities, durability, materials, connections, and interface to confirm whether the 
products represented comply with the design intent. 

 
B. Documentation shall be organized to facilitate review and use - reports and manuals shall 

have a table of contents in suitable detail for locating required topics and attachments. 
 

C. Documentation shall be in proper form and format. For example, signed Certificates of 
Compliance shall be provided under manufacturer's letterhead with information requested 
in the attached sample form. 

 
PART 2  PRODUCTS 
 

Not Applicable 
 
PART 3  EXECUTION 
 

Not Applicable 
 

END OF SECTION 
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WORK PLAN         SECTION 01301 
        
PART l         GENERAL 
 
1.1 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Health and Safety Plan: Section 01110 
 

B. Submittals: Section 01300 
 

C. Demobilization: Section 01760 
 

D. Excavation, Backfilling, and Compacting, and Grading: Section 02316 
 
1.2 DESCRIPTION 
 

A. This Specification covers the Contractor’s requirements for management of the materials, 
equipment, tools, and personnel associated with the removal, handling, and disposal of 
building debris, miscellaneous site debris, concrete debris, other contaminated material, 
vegetation clearing, vegetation grinding, site grading, soil analysis and site restoration. 
All activities conducted under this Contract Document shall be performed in strict 
accordance with the Contractor’s Work Plan, as well as with other appropriate 
specification sections. 

 
B. Refer to PART 3 EXECUTION in this Section. 

 
1.3 SUBMITTALS 
 
 Submit the following in accordance with Section 01300, "Submittals." 
 

A. Work Plan: Submit the Work Plan to the Engineer/Professional for approval within ten 
(10) working days after the Pre-construction Conference. The Work Plan shall be 
approved by the Professional prior to commencement of on-site activities. 

 
1.4 REFERENCES 
 

A. OSHA Standards, Title 29, Code of Federal Regulations, Parts 1910 and 1926 (29 CFR 
1910 and 1926). 

 
B. US EPA, "Standard Operating Safety Guides", November 1984. 

 
 C. Michigan Occupational Safety and Health Act (Act 154, P.A. 1954). 
 
PART 2         PRODUCTS 
 
 Not Applicable 
 
PART 3         EXECUTION 
 
3.1 The Contractor shall submit a detailed account of the Contractor’s proposed approach to the 

specified work. This plan shall have a logical order of work items and specify projected time 
frames for each work item. The Work Plan shall include at a minimum: 

 
A. Proposed methods for environmental protection, including plans for controlling erosion 

and sedimentation measures for protecting natural resources.  . 
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B. Methods/materials to provide temporary fencing, temporary facilities, and temporary 
utilities during the on-site activities. 

 
C. Methods, equipment and containment to be used to abate the asbestos and lead based 

paint from the buildings. 
 
D. Provisions for excavated material, waste staging, and storage areas. 

 
E. Methods, equipment, and subcontractors proposed to load, transport, and dispose 

of/recycle debris. 
 

F. Methods for conducting other work under this Contract Document. 
  

G. Letter of acceptance from all facilities to be utilized for waste disposal. 
 
H. Methods and equipment proposed to conduct lead and asbestos monitoring 

 
I. Transportation routes. 

 
J. List of equipment/rental equipment to be used during the Work. 

 
K. Methods used to secure the site from vehicular and pedestrian traffic. 

 
L. Spill Control and Contingency Plans. 

 
M. A Site Plan with marked locations of site trailers, gates, barricades, and proposed and 

existing haul roads. 
 

N. Site Restoration Procedures. 
 

O. A list of names and telephone numbers of people who can be contacted 24 hours per day, 
seven days per week for the project duration. At a minimum, the list shall contain the 
names and telephone numbers of the contractors local police, local hospital and 
ambulance service, local fire department, and emergency response service. 

 
P. Source Quality Control Plan. 

 
Q. Construction Schedule. 
 
R. Grading Plans. 

 
S. List of Subcontractors. 

 
T. Copies of backfill Analytical or certification that the backfill is virgin. 

 
 
 
3.2 The Work Plan shall be developed in strict adherence with other Contractor-generated plans and 

shall address applicable or relevant and appropriate Federal, State, and Local regulations 
associated with materials handling and disposal. The Professional/Resident Project 
Representative/Engineer will review the Work Plan and return the review copy within ten (10) 
working days after receipt. If required, the Contractor shall resubmit within seven (7) working 
days after return of the review copy. Acceptance of this plan will not relieve the Contractor of 
responsibility for completing the work as specified in these Contract Documents. 

 
 

END OF SECTION 
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CONSTRUCTION PROGRESS DOCUMENTATION    SECTION 01320 
 

PART I GENERAL 
 

1.1  CONTENT 
 

A. Progress Schedule submittals shall include the following: 
 

1. Shop Drawing submittal dates and required approval dates. 
 

2. Product delivery dates. 
 

3. Field-testing dates. 
 

4. Dates for beginning and completing each phase of the Work by activity and by 
trade. 

 
1.2  FORMAT 

 
A. Type: Horizontal Bar Chart. 
 
B. Sheet Size: 24-inches by 36-inches, or as otherwise approved by Professional. 
 
C. Time Scale: Indicate first date in each workweek. 
 
D. Organization: 

 
1. Group submittals into a separate sub-schedule. 

 
2. Group product deliveries into a separate subschedule. 

3. Group construction work into a separate subschedule by activity. 

4. Group critical activities that dictate the rate of progress into a separate 
subschedule. 

5. Organize each subschedule by Specification Section number. 

E. Activity Designations: Show title and related Specification Section number. 
 

1.3 SUBMITTALS 
 

A. Contractor shall submit initial Progress Schedule within ten (10) working days after the 
Pre-construction Conference, reference Section 01310. 
 

PART 2  PRODUCTS  
 

Not Applicable 
 

PART 3  EXECUTION  
 

Not Applicable 
 
 

END OF SECTION 
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PROJECT MEETINGS        SECTION 01340 
 
PART l         GENERAL 
   
1.1 PRE-CONSTRUCTION CONFERENCE 
 

A. The Contractor shall meet with the Professional within fifteen (15) calendar days of the 
Notice of Award, to discuss submittals, safety, payrolls, labor relations, environmental 
protection, progress schedules, payment, and procurement of materials.  The principal 
features of work shall also be reviewed and any questions regarding the Contract and the 
work site will be addressed. 

 
1.2 PRE-WORK CONFERENCE 
 

A. Prior to the commencement of work on-site, the Contractor shall schedule a meeting with 
the, Owner, MDEQ representative and the Professional/Engineer. Attendance by the 
Contractor’s superintendent, quality control personnel, health and safety personnel, and 
any major subcontractor's job superintendents will be required. 

 
B. The purpose of the meeting is to define the Contractor’s Quality Control System, to 

thoroughly review the Contractor’s schedule, submittals list, Work Plan, Safety Plan, and 
other project documents required in these specifications, and to develop a mutual 
understanding of the specific requirements established by the Contract. The specifics of 
the Contractor’s HASP will be discussed so that the emergency and safety requirements 
are understood by all of those directly related to the site work. The schedule of work, 
particularly for the initial start-up period, will also be discussed. Questions concerning 
the administrative requirements outlined during the Pre-construction Conference or any 
other aspect of the project may also be addressed. 

 
1.3 PROGRESS MEETINGS 
 

A. The Professional/Engineer will administer the progress meetings by preparing the 
agenda, preparing and distributing the minutes, and presiding at all meetings. 

 
B. In attendance shall be the Professional/Egineer representative, the Contractor, and any 

subcontractors or suppliers as appropriate to the agenda, and others as appropriate. 
 
PART 2         PRODUCTS 
 

Not Applicable 
 
PART 3         EXECUTION 
 

Not Applicable 
 

END OF SECTION 
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QUALITY ASSURANCE AND CONTROL      SECTION 01400 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 

A. Section includes, but is not necessarily limited to: 
 

1. Procedures for the maintenance, recording and submittal of project record 
documents as herein specified, indicated on the drawings, and as necessary for 
the proper and complete performance of the Work. 

 
B. Related Sections: 

 
1. Documents affecting this Section include, but are not necessarily limited to: 

 
Division 0 and all Sections in Divisions 1 & 2 of these Specifications. 

 
1.2 REQUIREMENTS  
 

A. General quality control. 
 

B. Workmanship. 
 

C. Manufacturer's instructions. 
 

D. Manufacturer's certificates. 
 

E. Manufacturer's field services. 
 

F. Testing laboratory and inspection services. 
 
1.3 QUALITY CONTROL - GENERAL 
 

A. Maintain quality control over suppliers, manufacturers, products, services, site conditions 
and workmanship to produce work of specified quality. 

 
1.4 WORKMANSHIP 
 

A. Comply with industry standards except when more restrictive tolerances or specified 
requirements indicate more rigid standards or more precise workmanship. 

 
B. Perform work by persons qualified to produce workmanship of specified quality. 

 
1.5 MANUFACTURER ' S INSTRUCTIONS 
 

A. Comply with instructions in full detail, including each step in sequence. Should 
instructions conflict with Contract Documents, request clarification from Professional 
before proceeding. 

 
1.6 TESTING AND INSPECTION SERVICES 
 

A. Provide all additional sampling and analytical services necessary for disposal and/or 
waste characterization purposes during the construction activities at no cost to Owner. 
Existing conditions at the Site shall be used to determine the testing parameters. 

 
B. Services provided by Professional/Engineer: 
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1. On-site observation. 
 
2. Verification of quantity measurements and payment. 
 
3. Photographs of construction progression. 
 
4. Define areas to be excavated, selection, depths and excavation extents. 
 
5. Collection and analysis of verification of soil remediation samples. 

 
C. Provide special inspection services required to comply with specified standards and with 

Contract Documents at no additional cost to Owner. 
 

D. Perform Work in accordance with requirements of governing authorities and with 
specified standards. 

 
E. Submit to the Professional/Engineer (in duplicate) all documents describing observations 

and results of tests, indicating compliance or non-compliance with specified standards 
and with Contract Documents. 

 
F. Cooperate with the Professional/Engineer and furnish tools, samples of materials, design 

mix, equipment, storage, and assistance as requested: 
 
1. Notify Professional 48 hours prior to expected time for operations requiring 

testing services. 
 
2. Make arrangements with Professional/Engineer and pay for additional samples 

and tests for the Contractor’s convenience. 
 
PART 2  PRODUCTS 
 

Not Applicable 
 
PART 3  EXECUTION 
 
 Not Applicable 
 
 

END OF SECTION 
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TEMPORARY FACILITIES AND UTILITIES      SECTION 01500 
 
PART 1  GENERAL 
 
1.1 SUMMARY 
 

A. Section includes, but is not necessarily limited to: 
 
1. Furnishing and installation of the construction facilities listed below, as 

specified herein and as necessary for the proper and complete performance of 
the Work. 

 
a. Construction facilities 

 
1) Temporary utilities: Water, electricity, and telephone 
 
2) Sanitary facilities 
 
3) Enclosures such as tarpaulins, barricades and canopies 
 
4) Storage areas 
 
5) Other temporary construction facilities 

 
B. Related Sections: 

 
1. Documents affecting work of this Section include, but are not necessarily 

limited to: 
 

a. Division 0 and Sections in Divisions 1 and 2 of these Specifications. 
 
1.2 SUBMITTALS 
 

A. Submit in accordance with Section 01300 - Submittals. 
 
1.3 STORAGE AREAS 
 

A. Locations: 
 
1. The following general areas are available for storage: 

a. Areas within the Limits of Work will be designated by the 
Engineer/Professional. 

2. Specific storage locations within the general areas: 

a. Carefully coordinate with Engineer/Professional. 

b. Subject to approval of Engineer/Professional. 

B. Protection and restoration: 
 
1. Protect Buildings, trees, roads, and fences outside of the areas of Work. 
 
2. Replace grass and other vegetation disturbed or damaged during the Work. 
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3. Take reasonable means to prevent spillage of fuel, oil, chemicals and similar 
materials. 

 
4. Clean up spills and, if necessary, remove soil and replace with uncontaminated 

soil so as to allow vegetation to be quickly reestablished. 
 

C. Cleaning: Keep storage areas clean in accordance with Section 01740 - Site Cleaning. 

D. Security provisions: Be responsible for the security of equipment and notification of the 
appropriate law enforcement agency to request periodic security checks of the Site as 
required. Other security items, such as lighting, shall be the responsibility of the 
Contractor, including all fees. 

PART 2  PRODUCTS 
 
2.1 MATERIALS 
 

A. General: 
   

1. New or used. 
 
2. Adequate in capacity for the required usage. 
 
3. Provide safe conditions. 
 
4. Comply with requirements of applicable codes and standards. 

 
2.2 UTILITIES 
 

A. Temporary utilities: 
 
1. General 

a. Pay utility charges for all power, water, and other utilities. 

b. Furnish, install, remove and pay for associated temporary equipment, 
piping, pumps, fuel, power distribution, and connections. 

2. Water 

a. Pay for water usage charges. 

b. Furnish, install, remove and pay for all temporary plumbing, water 
meters, equipment and connections. 

c. Provide construction water. 

3. Electricity 

a. Pay for electrical usage charges. 

b. Furnish, install, remove and pay for all temporary wiring, equipment 
switches, panels, connections and transformers. 

c. Furnish, install, remove, and pay for area distribution boxes located so 
that power and artificial lighting are available at all points where 
required by the Work. 
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2.3 SANITARY FACILITIES 
 

A. Furnish and install all required temporary toilet buildings with sanitary toilets for use by 
all workers; comply with all minimum requirements of the Health Department or other 
public agency having jurisdiction; maintain in a sanitary condition at all times. 

 
2.4 OTHER TEMPORARY CONSTRUCTION FACILITIES 
 

A. Furnish, install and maintain all other temporary construction facilities necessary for 
proper completion of the Work. 

 
B. Furnish, install and maintain all other temporary construction facilities necessary for 

proper completion of the Work.   
 
PART 3  EXECUTION 
 
3.1 GENERAL 
 

A. Maintain and operate systems to ensure continuous service. 
 

B. Modify and extend systems as Work progress requires. 
 
3.2 TEMPORARY CONTROLS 
 

A. Traffic Control 
 
1. Provide adequate warning lights, signs, barricades and flagmen, and take all 

necessary precautions for the protection of the Work and the safety of the 
general public. 

 
2. Lights, signs and barricades shall conform to the Michigan Manual of Uniform 

Traffic Control Devices. 
 
3. All lights, signs, barricades and other protective devices shall be installed and 

maintained in conformity with applicable statutory requirements and, where 
within highway rights-of-way, as required by the authority having jurisdiction 
thereover. 

 
B. Detours 

 
1. Shall be approved by Engineer/Professional and highway authority having 

jurisdiction prior to closing any road. 
 
2. Contractor shall secure above-referenced approvals and comply with all 

conditions thereof at Contractor’s expense. 
 
3.3 REMOVAL 
 

A. Maintain all temporary facilities and controls as long as needed for the safe and proper 
completion of the Work. Remove all such temporary facilities and controls as rapidly as 
progress of the Work will permit. 

 
 
 

END OF SECTION 
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PROJECT RECORD DOCUMENTS/CLOSEOUT SUBMITTALS   SECTION 01720 
 
PART l         GENERAL 
 
1.1 DESCRIPTION 
 

A. Keep accurate record documents for all additions, substitution of material, variations in 
work, and any other revisions to the Contract Documents.  Locate and monument the 
location of all utility terminations at the property lines. 

 
1.2 MAINTENANCE OF RECORD DOCUMENTS 
 

A. Maintain at job site, one copy of: 
 

1. Drawings 
 
2. Specifications 
 
3. Addenda 
 
4. Reviewed Submittals 
 
5. Change Orders 
 
6. Other Modifications to Contract 

  
 7. HASP 
  
 8. Work Plan  

 
9. Contractor’s Certifications 
 
10. Progress payment quantity field notes and records 
 
11. Deficiency Reports 
 
12. Contractor’s daily reports, including: 

a.  Records of all site work 

b.  Inspection records 

c.  Reports on any emergency response actions 

B. Provide files and racks for storage of documents. Store all documents in a dry safe place 
available for inspection by the Engineer/Professional. 

 
C. The record documents shall not be used for construction purposes. 

 
1.3 SUBMITTALS 
 

Submit the following in accordance with Section 01300, "Submittals". 
 

A. At completion of field operations, the Contractor shall deliver two (2) sets of record 
documents to the Professional.  Accompany submittal with transmittal letter containing: 

 
1. Date 
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2. Project title and number 
 
3. Contractor’s name and address 
 
4. Title and number of each record 
 
5. Certification that each document as submitted is complete and accurate 
 
6. Signature of Contractor, or authorized representative 

 
Documents must be submitted to the Professional upon project completion as a condition of final 
payment. 

 
1.4 RECORDING 
 

A. Clearly label each document "PROJECT RECORD". 
 

B. Keep record documents current. 
 

C. Do not permanently conceal any work until required information has been recorded. 
 

D. Drawings 
 

Legibly mark to record actual construction as applicable: 
 

1. Field changes of dimension and detail 
 
2. Changes made by Change Order 
 
3. Details not on Contract Drawings 
 
4. Locations of all utility terminations 

 
E. Specifications and Addenda shall be legibly marked to record manufacturer, trade name, 

catalog number, and supplier of each product, and any changes made by Change or Field 
Orders, or other matters not originally specified. 

 
 
 

END OF SECTION 
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DEMOBILIZATION        SECTION 01760 
 
PART l         GENERAL 
 
1.1 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Health and Safety Plan: Section 01110 
  
B. Temporary Facilities and Utilities: Section 01500 

 
C. Site Cleaning: Section 01740 

 
D. Site Restoration: Section 02338 

 
E. Excavation, Backfilling, Compacting, and Grading: Section 02316 

 
1.2 DESCRIPTION 
  

A. Work activities will include the following: 
 

1. Removal of all Contractor equipment and materials from the site. 
 
2. Disconnection and removal of temporary utilities as specified in Section 01500 

"Temporary Facilities and Utilities". 
 
3. Removal and disposal of trash from the site. Refer to Section 01740 "Site 

Cleaning". 
 
4. Regrading, seeding, and restoring other disturbed areas, as specified in Sections 

02316 and 2338. 
 
PART 2        PRODUCTS 
 

Not Applicable 
 
PART 3        EXECUTION 
 
3.1 FINAL APPROVAL 
 

A. Prior to removal from site, all equipment and materials shall be inspected and approved 
for removal by the Engineer/Professional. 

 
3.2 UTILITIES 
 

A. All lighting and electrical equipment required shall be disconnected at the source. 
 

B. All heating equipment and accessories shall be disconnected and removed. 
 
3.3 STAGING, STORAGE, AND LOADING AREAS 
 

All staging, storage, and loading areas shall have soils, sediments, liquids, etc. removed for 
subsequent disposal prior to site closeout. 

 
3.4 FINAL SITE WORK 
 

Final work items to be completed are grading and the seeding and mulching of all disturbed 
vegetative areas at the site. All abatement areas specified will be sealed.  

END OF SECTION 



  

 

DIVISION 2 

SITE WORK 
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ASBESTOS ABATEMENT        SECTION 02080 
 
PART 1         GENERAL 
 
1.1 WORK INCLUDED 
 

A. All submittals, including preparation of a work plan, related to the potential ACM in the 
building is described in this Section. The work plan shall also include provisions to 
manage and prevent potential ACM debris from becoming friable and/or air borne.  
Special details must also be provided as to the management efforts that will be conducted 
to insure that the potential ACM will not become friable due to equipment traffic.  

 
B. The Contractor will be responsible for the managing all debris (building abatement 

debris) as potential ACM.  Debris will need to be properly managed so as not to make the 
any potential ACM from becoming friable during on-site and off-site movement of the 
debris until the debris is properly disposed off site. 

 
 

PART 2         PRODUCTS 
 

None 
 

PART 3         EXECUTION 
 
3.1 TESTING REQUIREMENTS AND RESPONSIBILITIES 
 

A. The Contractor shall collect air samples inside and outside the work area as necessary to 
comply with appropriate regulations. The Contractor shall be responsible for collecting 
personal air samples as required by 29 CFR 1926.1101. The following paragraphs 
identify specific responsibilities. 

 
1. The Contractor shall employ a competent person as defined by 29 CFR 

1926.1101 to perform air sampling of the area out side of the building during 
demolition and loading of the debris associated with the structure or until the 
ACM material is removed from the site.  

 
2. Air samples may be collected at the discretion of the supervisor during each 

shift from the work area. Air samples will be collected and analyzed using 
NIOSH Method 7400. Until the ACM is removed from the site. 

 
3. The Third Party Abatement Supervisor will perform inspections of the work 

area, as specified, upon written request of the Contractor. 
 
4. The Contractor, at its expense, shall provide all tests required by specified 

applicable regulations, codes, and standards and any other tests for its use.  The 
use of a testing laboratory by the supervisor does not release the Contractor from 
providing tests required for the protection and safety of its employees. 

 
5. The Contractor, at its expense, shall collect and analyze personal air monitoring 

samples from each work area. Sampling shall be repeated during each different 
work activity. Sample collection and analysis shall be performed using the 
OSHA Reference Method as outlined in 29 CFR 1926.1101. Written results of 
Contractor testing will be provided to the Engineer/Professional within 48 hours 
after completion of the tests. 
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6. The Contractor shall be advised whenever questions arise concerning 
compliance with standards of quality and completeness of the Work, and shall 
use its best efforts to resolve any such questions to the satisfaction of the 
Professional. 

 
7. Where inspections are specified, the Contractor shall notify the 

Engineer/Professional in writing at least 24 hours in advance of the required test 
and/or inspection. 

 
8. Time Requirements for Inspections and Testing: The Contractor shall allow for 

24 hours, beginning from the time the Contractor’s written request is received 
by the Engineer/Professional, for a required visual inspection to be performed. 
Inspection results will be returned to the Contractor upon completion of the 
inspection. The results will be presented on the Request for Services form.  

 
9. Barn 206 HEPA vacuumed area will be clearance sampled (asbestos and lead) 

by the Engineer/Professional.  If levels exceed the residential (MDEQ/LARA) 
criteria, the Contractor will be responsible for re-cleaning said area until levels 
are below said criteria.   

 
 
3.2 LABOR, MATERIALS, AND EQUIPMENT 
 
 A. Materials listed under this section "or equal" shall be provided for Work under Contract. 
 

1. Plastic: Plastic or Polyethylene Sheet provided for this project shall be of 4-mil 
or 6-mil thickness, respectively. 

 
2. Duct Tape: Duct tape shall be capable of sealing joints of adjacent sheets of 

plastic, attaching plastic sheeting to finished surfaces, and shall be capable of 
adhering under both dry and wet conditions, including use of amended water. 

 
3. Surfactant: Surfactant (Wetting Agent) shall consist of resin materials in a water 

base, which has been tested to ensure materials are non-toxic and non-
hazardous. Surfactants shall be installed according to the manufacturer's written 
instructions. Provide the following materials as applicable: 

a. American Coatings Corporation - EPA 55 Asbestos Removal Agent 

b. International Protective Coatings, Corp - Serpiflex Shield Concentrate 

c. Certified Technologies - CerTane 2075 Penetrating Surfactant 

d. H.B. Fuller Company, Fosters Products Division - Foster Asbestos 
Removal Encapsulant 32-60 

4. Lockdown Encapsulants:  Encapsulants used after asbestos removal to lockdown 
fugitive fibers shall carry a Class “A” fire resistance rating and shall have an 
ASTM E-162 flame spread index of 15 or less. A tint shall be given to the 
encapsulant by means of the addition of non-toxic, nonflammable colorings 
before application. The encapsulant shall be installed according to the 
manufacturer's written instructions. Provide the following materials as 
applicable: 

a.        American Coatings Corporation - FNE High-Temperature Sealant 

b.        International Protective Coatings, Corp - Serpiflex Shield Concentrate 
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c.            Certified Technologies - CerTane 1000 Post Removal Encapsulant 

d. H.B. Fuller Company, Fosters Products Division - HI TEMP Asbestos 
Sealer 84-18 

5. Plywood: Plywood used for temporary partitions, decontamination enclosure 
systems, and tunnels shall be an exterior grade and a minimum 3/8-inch thick. 

 
6. Spray Adhesive: Spray aerosol adhesive shall be specially formulated to stick to 

sheet polyethylene (3M 76, 3M 77, or equivalent). 
 

7. Other Materials: All other materials, such as lumber, plywood, tools, scrapers, 
brushes, cleaning materials, adhesive, nails, hardware, etc., which are required 
to perform the work described in this Section shall be provided. Materials and 
equipment shall be new or used, uncontaminated by asbestos, in serviceable 
condition, and appropriate for the intended purpose. 

 
8. Disposal Bags: Plastic disposal bags shall be transparent and minimum of 6-mil 

thickness. Bags shall be labeled in accordance with this Section. 
 

9. Shipping Containers: Impermeable containers shall be suitable to receive and 
retain any asbestos-containing or asbestos-contaminated materials until they are 
disposed of at an approved disposal facility. The containers shall be labeled in 
accordance with this Section. Containers shall be both airtight and watertight 
and conform to DOT Standard 49 CFR 178.224. Hard wall shipping containers 
shall be used to contain items reasonably expected to puncture plastic and shall 
be constructed of fiber, hard plastic, or metal, with locking, airtight lids. 

 
10. Title Materials: Materials resulting from abatement work shall be disposed of as 

specified in applicable Federal, State, and Local regulations and herein. 
 

11. Labels: Disposal bags and shipping containers shall bear danger labels, 
transportation packaging labels, and generator identification information. Labels 
shall be permanently affixed to all bags and shipping containers containing 
ACM, in accordance with OSHA Standard 29 CFR 1926.1101(k)(7), DOT 
Standard 49 CFR Part 171 and 172, and EPA Standard 40 CFR Part 
61.150(a)(1)(v). 

 
Danger label format and color shall conform to OSHA Standard 29 CFR                                      
1926.200.  Danger labels shall display the following legend/information: 

 
 

DANGER 
CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 
CANCER AND LUNG DISEASE HAZARD 

 
 

DOT label format and color shall conform to DOT Standard 49 CFR 172.407.  
DOT labels shall display the following legend/information: 

 
 

RQ, ASBESTOS, NA 2212 
 
 

Labels shall be diamond shape and shall be located near the Marking text. 
Labels shall consist of a diamond a minimum of 100 millimeters (mm) on each 
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side with each side having a solid line inner border 5.0 to 6.3 mm from the edge. 
The label shall be white with seven black vertical stripes on the top half. Black 
stripes and white spaces shall be equally spaced. The lower half of the label 
shall be white with the class number "9" underlined and centered at the bottom. 
Refer to DOT 40 CFR 172.446 for label format. 

 
Generator identification information shall be affixed to each package. DOT label 
format and color shall conform to DOT Standard 49 CFR 172.304. Generator 
identification information labels shall display the following legend/information 
in accordance with EPA 40 CFR Part 61.150(a)(1)(v): 

 
GENERATOR'S NAME:  MDEQ-ERD  
GENERATOR'S 24 HOUR PHONE: (517) 655-4600 
GENERATOR'S FACILITY ADDRESS: 412 South Shiawassee Street, 
Owosso, Michigan 

 
12. Reuse of Containers: If impermeable containers used to transport bagged 

asbestos waste to the landfill are to be reused, the empty containers shall display 
the following label: 

 
 

RESIDUE: 
LAST CONTAINED ASBESTOS RQ 

 
 

13. Warning Signs: Warning Signs shall be posted at the perimeter of the work area 
prior to abatement operations in accordance with OSHA Standard 29 CFR 
1926.1101. Danger sign format and color shall conform to OSHA Standard 29 
CFR 1926.1200. The signs shall display the legend indicated below: 

 
 

DANGER 
ASBESTOS 

CANCER AND LUNG DISEASE HAZARD 
AUTHORIZED PERSONNEL ONLY 

RESPIRATORS AND PROTECTIVE CLOTHING 
ARE REQUIRED IN THIS AREA 

 
 

B. Equipment furnished under this section shall conform to applicable Federal and State 
regulations, Local codes, and the requirements specified herein. 

 
1. Communication Equipment: Devices suitable for inter-room communications, 

such as "walkie-talkies" or "radio band" communicators shall be provided. 

9
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2. Spraying Equipment: Equipment used to apply amended water or removal 

encapsulant shall be of a low-pressure type to prevent disturbance of the 
asbestos prior to physically controlled removal. Airless spray equipment shall be 
provided for the application of asbestos encapsulant. 

 
3. Vehicles: Trucks or vans used for the transportation of non-friable asbestos 

waste shall be suitable for loading, temporary storage, transit, and unloading of 
asbestos-contaminated waste without exposure to persons or property. 

 
4. Electrical Service: Compliance with applicable standards of the National 

Electric Code (NEC); Underwriter's Laboratories (UL); OSHA; local building 
codes; and regulations governing equipment, materials, layout, and installation 
of temporary electric service shall be ensured by the Contractor. 

 
5. Ground Fault Interrupters: The Contractor shall provide and use ground fault 

circuit interrupters on all electric power service used in the work area and in 
decontamination enclosure systems. 

 
6. Fire Extinguishers: Type "ABC" dry chemical extinguishers, or a combination 

of several extinguishers of NFPA recommended types for the fire hazard 
exposures in each extinguisher location, shall be provided. Minimum size of 
extinguisher shall be 4-A, and 40-B:C. Supply at least one extinguisher in each 
decontamination enclosure equipment room, and in clean room. 

 
7. Water Filtration System: A system capable of filtering and retaining particles 

larger than 5.0 microns in size shall be provided. 
 
3.3 WORKER PROTECTIVE CLOTHING AND EQUIPMENT 
 

Protective clothing and equipment shall conform to OSHA Construction Standard 29 CFR Part 
1926. 

 
A. Protective Clothing: Workers shall be provided with sufficient sets of properly fitting, 

full-body, disposable coveralls, head covers, gloves, and 18-inch high boot-type foot 
covers. Disposable coveralls, head covers, and 18-inch high boot-type foot covers shall 
be constructed of material equal to DuPont “TYVEK-Type 14” or Kimberly-Clark 
"Kleenguard", as a minimum requirement. 

 
1. The Contractor shall provide authorized visitors and the Professional suitable, 

properly fitting, protective disposable clothing, headgear, hard hats, eye 
protection, and footwear (up to four sets per 8-hour shift) whenever they are 
required to enter the work area. 

 
B. Equipment: Eye protection and hard hats required for job conditions or by applicable 

safety regulations shall be provided. 
 

C. Respiratory Protection: The Contractor shall be solely responsible for providing adequate 
respiratory protection at all times for all individuals in the work area. Types of respirators 
used shall be approved by MSHA/NIOSH for asbestos in accordance with OSHA 
Standard 29 CFR 1926.1101(h). The Contractor shall provide a level of respiratory 
protection which supplies an airborne fiber level inside the respirator below 0.01 fibers 
per cubic centimeter (f/cc), as the minimum level of protection allowed. Determine the 
proper level of protection by dividing the actual airborne fiber count in the work area by 
the "protection factors" given below for each respirator type: 
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Respirator Type     Protection Factor 
 
Air Purifying:      10 
Negative-pressure respirator 
High efficiency HEPA filter 
Half-facepiece 

 
Air purifying:     10 (qualitative fit) 
Negative-pressure respirator   50 (quantitative fit) 
High efficiency HEPA filter 
Full-facepiece 

 
Powered air purifying (PAPR):    50 
Positive pressure respirator 
High efficiency HEPA filter 
Full-facepiece 

 
Type C supplied air:     50 
Continuous flow 
Full-facepiece 
HEPA escape 

 
Type C supplied air:     1000 
Positive-pressure respirator 
Pressure-demand 
Full-facepiece 
HEPA escape 

 
1. The Contractor shall provide workers with individually issued and marked 

respiratory equipment for which the worker has been properly fit tested. 
Respiratory equipment shall be suitable for the asbestos exposure level(s) in the 
work area(s), as specified in OSHA Standard 29 CFR 1926.1101, and as more 
stringently specified otherwise herein. 

 
2. Where respirators with disposable filter parts are employed, the Contractor will 

provide sufficient filter pans for replacement as necessary or as required by the 
applicable regulation. 

 
3.4 PERSONNEL PROTECTION AND DECONTAMINATION PROCEDURES 
 

A. General: The Contractor shall take all safety measures and precautions necessary to 
protect its employees and building occupants in accordance with OSHA Standard 29 CFR 
1926, EPA Standard 40 CFR, Part 61, Subpart M, and applicable state regulations. The 
Contractor shall be solely responsible for enforcing personnel protection requirements. 
Table 3.1 summarizes the minimum levels of personnel protection required during work 
of this Section. 
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TABLE 1.  MINIMUM PERSONAL PROTECTION REQUIREMENTSa 

 
ACTIVITY RESPIRATORY 

PROTECTION 
DISPOSABLE 
CLOTHING 

SHOWER 
REQUIRED 

AFTER 
WORK 

DECONTAM- 
INATION UNIT 

Removal of  “loose items” 
prior to work – no potential 
asbestos exposure 

 
None 

 
No 

 
No 

 
No 

 
Removal of  “loose items" 
prior to work – potential 
asbestos exposure 

 
HMHER 

 
Yes 

 
Yesb 

 
Yes 

Gross removal PAPR Yes Yes Yes 
Glove bag and wrap and 
cut removal 

 
PAPR 

 
Yes 

 
Yesb 

 
Yes 

Asbestos-containing debris 
removal 

 
PAPR 

 
Yes 

 
Yesb 

 
Yes 

Asbestos cement board 
removal 

 
PAPR 

 
Yes 

 
Yesb 

 
Yes 

Lockdown HMHER Yes Yesb Yes 

Activities after Lockdown HMHER No No No 
Loading ACM and PACM 
on  truck (outside work 
area) 

 
HMHER 

 
Yes 

 
No 

 
No 

 
a These are minimum requirements only. The Contractor is fully responsible for the personal protection of 
all workers at the site. Where conflict or interpretation differences arise, the text of the specifications apply. 
 
b Requirement may be waived by the Professional on an individual case by case basis. Refer to text of 
Specifications. 
 
PAPR        Full-face mask powered air purifying respirator. 
HMHER   Half-face mask high efficiency respirator. 
FFHER     Full-face mask high efficiency respirator. 
 

1. Workers shall be fully protected with respirators and protective clothing from 
the time of first disturbance of asbestos-containing or asbestos-contaminated 
materials prior to commencing actual asbestos abatement until final cleanup is 
completed. 

 
2. Workers or authorized visitors shall not eat, smoke, drink, or chew gum or other 

substances while in the work area(s) or decontamination area(s). 
 

3. Contaminated worker footwear, eye protection, and hard hats shall be stored in 
the equipment room when not in use in the work area and, upon completion of 
asbestos abatement, disposed of as asbestos-contaminated waste or 
decontaminated for reuse. 

 
4. Except for government inspectors with jurisdiction, no visitors except those 

authorized by the Professional shall be allowed in work area. 
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B. Initial Exposure Assessment: The Contractor shall prepare an initial exposure assessment 
to evaluate anticipated exposure levels for the work. The assessment shall be based upon 
the conditions of the site, and the Contractor’s demonstrated performance on similar 
projects closely resembling this project. Historical data provided by the Contractor shall 
be based on personal air monitoring of the "breathing zone" of its employees for other 
asbestos abatement projects. The data will be obtained during work operations conducted 
under workplace conditions closely resembling the processes, type of material, control 
methods, work practices, and environmental conditions used and prevailing in the 
Contractor’s current operations. Documentation of aforementioned results shall be 
presented to the Third Party Monitor for review of applicability.  The Contractor will 
provide personal air monitoring to determine the TWA for the work under contract. The 
TWA shall be determined in accordance with 29 CFR 1926.1101. After the TWA is 
established, the Contractor may furnish respirators as presented in the specifications. 

 
1. In lieu of historical data, the Contractor shall furnish for use by its workers 

“Type C” supplied air pressure demand respirators for each different work 
activity until the Contractor determines the TWA. After the TWA is established 
the Contractor may furnish respirators as presented in the specifications. 

 
2. Review material safety data sheets (MSDS) for products to be used during the 

work.  Follow recommendations as given by the product manufacturer for 
personnel protection required to be worn during product application. 

 
C. Personnel Entrance and Decontamination Procedures: The following entry/exit 

procedures shall be used. 
 

1. All workers and authorized visitors shall enter the work area through the worker 
decontamination enclosure system. 

 
2. All individuals who enter the work area shall sign the entry log, located in the 

clean room, upon each entry and exit. The log shall be permanently bound and 
shall identify fully the facility, agents, Contractor(s), the project, each work area, 
and worker respiratory protection employed. The Contractor’s job supervisor 
shall be responsible for the maintenance of the log during the abatement activity. 

 
3. Each worker or authorized visitor shall, upon entering the job site, remove street 

clothes in the clean room and put on a clean respirator (with new filters, if 
appropriate) and clean protective clothing before entering the work area through 
the shower room and equipment room. 

 
4. Each worker or authorized visitor shall, upon leaving the work area each time: 
 

• remove gross contamination from clothing before leaving the work 
area; 

• proceed to the equipment room and remove all clothing except 
respirator; 

• still wearing the respirator, proceed to the shower room; 
• clean the outside of the respirator with soap and water while showering; 
• remove filters, wet them, and dispose of them in the container provided 

for that purpose;  
• wash and rinse the inside of the respirator; and,  
• thoroughly shampoo and wash. 

 
5. Following showering and drying off, each worker or authorized visitor shall 

proceed directly to the clean room, dress in street clothes, and exit the 
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decontamination enclosure system immediately. Disposable clothing of the type 
worn inside the work area is not permitted outside the work area. 

 
3.5 DECONTAMINATION ENCLOSURE SYSTEMS 
 
The Contractor shall provide personnel decontamination enclosure system in accordance with OSHA 
Standard 29 CFR 1926.1101, and as specified herein. 
 

A. Structure: Use modular systems or build using wood or metal frame studs, joists, and 
rafters placed at a maximum of 24 inches on-center. Provide plywood on exterior and 
make structure weatherproof. Interior shall be sheathed with plywood caulked or taped 
airtight at joints and seams. Interior and exterior shall be lined with two layers of six-mil 
plastic sheeting, with a minimum overlap of 16 inches at seams and sealed (airtight) by 
tape and adhesive. 

 
B. Curtained Doorways: Two overlapping sheets of 6-mil polyethylene shall be placed over 

a framed doorway and secured along the top of the doorway. Secure the vertical edge of 
the outer sheet along one vertical side of the doorway and the vertical edge of the second 
sheet along the opposite vertical side of the doorway. The sheets shall be weighted so that 
they close quickly after being released. 

 
C. Air Locks: Air locks shall consist of two curtained doorways placed a minimum of three 

feet apart. 
 

D. Personnel Decontamination Enclosure System: This system shall be the only 
entrance/exit for the work area. The decontamination enclosure system shall be placed 
adjacent to the work area and shall consist of three totally enclosed chambers as follows: 

 
1. Equipment Room: The equipment room shall have a curtained doorway to 

separate it from the work area, and share a common air lock with the shower 
room. The equipment room shall be large enough to accommodate at least one 
worker (allowing enough room to remove protective clothing and footwear), a 6-
mil disposal bag in an impermeable container, and any other equipment which 
the Contractor wishes to store when not in use. 

 
2. Shower Room: The shower room shall have two common air locks: one which 

separates it from the equipment room and one which separates it from the clean 
room. The shower room shall contain at least one shower with hot and cold 
water per eight workers.  Careful attention shall be given to the shower to ensure 
against leaking of any kind. The Contractor shall supply shampoo and soap in 
the shower room at all times. 

 
3. Clean Room: The clean room shall share a common air lock with the shower 

room and shall have a curtained doorway to separate it from outside non-
contaminated areas. The clean room shall be sized to adequately accommodate 
the work crew. Benches for seating, storage of workers' street clothing, shelves 
for storing respirators, and a location for posting shall be provided in this area. 
Clean disposable clothing, replacement filters for respirators, clean dry towels, 
and other necessary items shall also be provided in the clean room. The clean 
room shall not be used for storage of tools, equipment, or materials, or as office 
space. 

 
E. Decontamination Enclosure System Utilities: Lighting, heat, and electricity shall be 

provided as necessary by the Contractor. 
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3.6 PREPARATION OF WORK AREA 
 
The following steps shall be performed when preparing the work area: 
 

A. General Preparations 
 

1. Erect barricades; post notices and warning signs. 
 

2. Provide and install decontamination enclosure systems in accordance with 
paragraph titled "Decontamination Enclosure Systems" of this Section. 

 
3. Provide a system to collect all water used by the Contractor. Collected water 

shall be passed through a water filtration system prior to being discharged into 
the sanitary sewer. 

 
4. Ensure that the Contractor’s communication equipment is in place, in operating 

condition, and in operation during work described in this Section. 
 

5. Separate by means of airtight barriers (temporary partitions) parts of the 
building that are not included in the work area(s) from parts of the building that 
will undergo asbestos abatement. 

 
6. For gross removal operations, completely seal airtight and isolate the work area. 

All openings, including but not limited to doorways, windows, tunnels, ducts, 
grilles, cracks, diffusers, openings through which pipe or conduit pass, and any 
other penetrations of the work area, shall be covered with plastic sheeting taped 
or caulked airtight. 

 
7. Maintain emergency and fire exits from the work areas or establish alternative 

exits satisfactory to the local fire officials. Emergency exits and routes shall be 
established and clearly marked. 

 
8. Temporary lighting within the work area and decontamination system shall be 

provided as required to achieve minimum illumination levels specified in 
Paragraph "Electrical Service" of this Section. 

 
9. See Subparagraph(s) “Gross Removal Area Preparations” and “Glove Bag 

Removal Area Preparations”. Install and initiate operation of air filtration 
devices (AFDs) (see Subparagraph "Air Filtration Devices" of this Section) to 
provide a negative pressure of at least -0.02 inches of water within the work area 
relative to surrounding non-work areas.  Modifications to a specified negative 
pressure work area will require approval by the Professional before utilization. 

 
a. AFDs shall be located so that makeup air enters and transverses the 

work area as much as possible. AFDs shall be exhausted to the building 
exterior. 

b. Once they are operational, AFDs shall not be shut down until the work 
area is released to the Owner following completion of final clearance 
procedures. 

c. Provide additional AFD backup for emergency or other use.  AFD shall 
be installed and ready for operation. 

d. Provide differential pressure recorders for the work area.  Field locate 
the unit subject to movement as directed by the Professional.  
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B. Gross Removal Area Preparations: The Contractor shall perform the following 
preparations in conjunction with those outlined in Subparagraph 3.6A "General 
Preparations". 

 
1. Shut down, isolate, and lock out or tag heating, ventilating, and air conditioning 

(HVAC) systems which serve, or which pass through, the work area. Vents 
within the work area and seams in HVAC components shall be sealed with tape 
and plastic sheeting. Filters in HVAC systems shall be removed and treated as 
asbestos contaminated waste. 

 
2. Shut down, disconnect, and lock out or tag all electric power to the work area so 

that there is no possibility of its reactivation until after clearance testing of the 
work area. 

 
3. Plasticize the area after pre-cleaning with a minimum of one layer of plastic 

sheeting using the following procedure: 
 

a. Pre-clean any gross contamination from the immediate work areas 
using HEPA vacuum equipment and/or wet cleaning methods as 
appropriate. Methods that raise dust, such as dry sweeping or 
vacuuming with equipment not equipped with HEPA filters, shall not 
be used. 

 
b. Cover non-washable floors with one layer of 6-mil plastic sheet, 

turning layer a minimum of 16 inches up wall, and seal layer to wall. 
 

c. Cover non-washable walls with one layer of 4-mil plastic sheet, lapping 
wall layer a minimum of 16 inches, and seal layer to floor layer. 

 
d. Repeat procedure for second layer. All joints in plastic sheets shall be 

glued and taped in such a manner as to prohibit air passage. Joints on 
plastic layers shall be staggered to reduce the potential for water to 
penetrate. 

 
C. Glove Bag Removal Area Preparations: The following preparations shall be performed in 

conjunction with those outlined in Subparagraph "General Preparations" for areas to 
undergo glove bag removal asbestos abatement. 

 
1. Shut down, isolate, and lock out or tag HVAC systems which serve or which 

pass through the work area. During the work, vents within the work area shall be 
sealed with tape and plastic sheeting. 

 
2. Shut down, disconnect, and lock out or tag all electric power to systems on 

which glove bag removal will take place. 
 

3. Work area pre- cleaning procedures: Pre-clean any gross contamination, from 
the immediate work areas using HEPA vacuum equipment and/or wet cleaning 
methods as appropriate.  Methods that raise dust, such as dry sweeping or 
vacuuming with equipment not equipped with HEPA filters, shall not be used. 

 
4. Cover all horizontal surfaces within ten feet of the glove bagging operation, 

including the floor, with one layer of 6-mil plastic sheeting. 
5. Prepare insulation sections to be removed as follows: 
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a. If insulation is damaged or if complete pipe sections are being 
removed, wrap the entire length of the pipe in polyethylene plastic and 
"candy-stripe" it with duct tape. 

b. If insulation is not damaged, place one layer of duct tape around the 
pipe at each location where the glove bag will be attached. 

c. For punctures through pipe lagging, or other areas of limited damage, 
place one layer of duct tape securely over damaged area. 

D. Non-Contained Work Area: In the areas where the construction of a seal is impractical 
the following preparations shall be performed: 

 
1. Provide a roped-off perimeter around the area where the ACM is to be removed 

and handled. Post notices and warning signs around the perimeter of the work 
area. 

 
2. Provide a decontamination enclosure system adjacent to the work area, in 

accordance with Paragraph "Decontamination Enclosure Systems" of this 
Section. 

 
3. Provide a system to collect all water used by the Contractor. Collected water 

shall be passed through a water filtration system prior to being discharged into 
the sanitary sewer. 

 
4. Seal with plastic and tape from the interior all doorways, windows, vents and 

other openings in the exterior walls of the facility adjacent to the work. 
 

5. Work area pre- cleaning procedures: Pre-clean any gross contamination, from 
the immediate work areas using HEPA vacuum equipment and/or wet cleaning 
methods as appropriate. Methods that raise dust, such as dry sweeping or 
vacuuming with equipment not equipped with HEPA filters, shall not be used. 

 
6. Cover all horizontal surfaces within ten feet of the removal operation, including 

the ground, with one layer of 6-mil plastic sheeting. 
 
3.7 PRE-REMOVAL INSPECTION 
 

A. Prior to removal of any ACM and PACM the Contractor shall notify the Professional and 
request a pre-removal inspection. Posting of warning signs, work area isolation, 
installation of decontamination system and all other preparatory steps shall have been 
taken prior to notification. The Contractor shall not begin asbestos removal until the 
Professional approves the work area preparations. 

 
3.8 REMOVAL OF ASBESTOS-CONTAINING MATERIAL 
 

A. General: The Contractor shall be responsible for the proper removal of ACM from the 
work area using standard abatement industry removal techniques. All work conducted 
shall be observed by a Third Party who is subcontracted directly by the Contractor. 
Approval of the Contractor’s abatement techniques is required by the Resident Project 
Representative to allow for the continuance of work. 

 
1. ACM shall be wetted with amended water or removal encapsulant prior to being 

disturbed. Keep ACM wet during removal and through to the disposal of these 
materials (material packed in disposal containers shall be in a wet condition). 
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B. Insulation and Lagging on Ducts, Boilers, Pipes, Pipe Fittings, and Other Equipment: The 
Contractor may use the "gross removal" procedure described below, or other standard 
abatement industry removal techniques suited to the type, shape and construction of the 
ACM, its attachment, devices, and protective coverings. The Contractor shall use 
methods and equipment which will keep the fiber count inside the containment area 
during removal operations below 0.5 f/cc of air when tested by NIOSH Method 7400. 

 
1. Gross Removal Procedure: 

 
a. Prepare the area as described in Subparagraph "Gross Removal Area 

Preparations" of this Section. Spray asbestos materials with a fine mist 
of amended water or removal encapsulant, saturating materials to the 
substrate.  Spray the asbestos material repeatedly during the work 
process to maintain a wet condition and to minimize asbestos fiber 
dispersion. 

 
b. Remove the saturated asbestos material in small sections. As it is 

removed, pack the material in sealable plastic bags that shall be placed 
in labeled drums for transport. Remove insulation materials carefully 
from equipment; do not permit them to fall to the floor. 

 
2. After completion of all stripping work, surfaces from which ACM has been 

removed shall be wet brushed and sponged or cleaned by an equivalent method 
to remove all visible residues. (Do not use wire brushes.) 

 
C. Insulation and Lagging on Pipes and Fittings in Work Area: The Contractor shall use the 

procedure as described below when using the glove bag technique for the removal of 
ACM from piping and small tanks. The Contractor shall use methods and equipment 
which will keep the fiber count during removal operations below 0.1 f/cc of air when 
tested by NIOSH Method 7400. 

 
1. Procedure: 

 
a. Prepare the area as described in Subparagraph “Glove Bag Removal 

Area Preparations” of this Section. For removal of ACM using the 
Glove Bag technique, where the establishment of a sealed enclosed 
work area is impractical, prepare work area as described in 
Subparagraph “Non-contained Work Area”. 

b. Place the glove bag around the section of pipe to be worked on, secure 
glove bag, and reinforce it. Glove bags shall provide an airtight seal 
around the area from which the asbestos is to be removed. When 
required, check for leakage by introducing smoke into the bag and then 
gently squeezing the bag with hand pressure. If any leaks occur, the bag 
shall be resealed and retested until no leakage occurs. This seal shall be 
continually maintained until all asbestos has been removed from the 
equipment surface enclosed within the glove bag. 

c. If the section of pipe is covered with an aluminum jacket, this jacket is 
removed first. It is important to fold in the sharp edges of the jacket to 
prevent cutting the bag when it is placed in the bottom. With the 
insulation exposed, cut the insulation inside the glove bag at each end 
of the section to be removed. Slit insulation from end to end and 
remove insulation from pipe. Throughout this process, spray water on 
the cutting area to keep dust to a minimum. 
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d. When all insulation is removed, introduce water spray into glove bag 
and carry out recommended washing down procedure (tools, pipe, and 
upper half of bag).  Scrub and wipe down the exposed pipe inside the 
glove bag. Apply lockdown sealant to all exposed insulation and pipe. 

e. Remove excess air from glove bag with HEPA vacuum and remove 
glove bag from pipe. Continuous stripping or sliding of the glove bag 
shall not be allowed.  Use glove bag for only one application prior to 
disposal. Place glove bag in a plastic disposal bag and seal bag prior to 
placing it in a labeled drum for transport. 

D. Complete Pipe Section Removal: The following procedure may be used for removal of 
complete pipe sections. Note that all piping scheduled for demolition shall be purged 
prior to cutting. The Contractor shall use methods and equipment which will keep the 
fiber count during removal operations below 0.1 f/cc of air when tested by NIOSH 
Method 7400. 

 
1. Procedure: 

 
a. Prepare the area as described in Subparagraph "Glove Bag Removal 

Area Preparations" of this Section. 

b. Using the Glove Bag removal technique described in Subparagraph 
"Insulation and Lagging on Pipes and Fittings", remove strips of 
insulation along the pipe to be demolished. Width of strip should be 
sufficient for the use of a torch or power cutting equipment to cut pipe 
while leaving remaining insulation undisturbed. 

c. Spray aerosol adhesive on insulated pipe and wrap it airtight in one 
layer of 6-mil plastic sheeting. Cut pipe at exposed strips. Remove pipe 
section and wrap it in a second layer of 6-mil plastic sheeting. Secure 
plastic with duct tape prior to placing piping sections in labeled drums 
for transport. 

E. Asbestos-Containing Floor Covering: The work area shall be prepared as described in 
Subparagraph "General Preparations" of this Section. The Contractor shall use methods 
and equipment which will keep the fiber count during removal operations below 0.1 f/cc 
of air when tested by NIOSH Method 7400. 

 
1. The following procedure shall be used for removal of asbestos-containing floor 

tile and/or mastic. 
 

a. Spray asbestos-containing floor coverings with amended water. Wet the 
material sufficiently to reduce the release of fibers if the tiles are 
broken or covering is torn upon removal. Continually wet the material 
during the removal process to minimize fiber dispersion. 

b. Remove floor coverings using a flat hoe or scraper (the removal of the 
adhesive backing is not required for structures undergoing demolition). 
Do not grind or sand floor. 

c. As material is removed, wrap it in two (2) layers of plastic and place it 
in labeled containers for transport. After completion of all stripping 
work, scrape, wet-brush, and wipe the floor. No floor-covering residue 
shall remain on the floor surface following removal and cleaning. 
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F. Stop Work Order: The Owner, the Engineer/Professional, and/or the Abatement Manager 
may issue a stop work order should the Contractor perform the work in an unsafe manner 
or deviate from the procedures stated in this section. 

 
3.9 ACM WASTE PACKAGING AND LOAD OUT PROCEDURES 
 
Packaging of ACM shall conform to OSHA Standard 29 CFR 1926.1101, DOT 49 CFR 171, 172, and 173, 
EPA Standard 40 CFR Part 61, and the requirement as heretofore specified. ACM waste shall be placed in 
a wet condition into properly labeled disposal bags. Asbestos-contaminated materials, which are likely to 
puncture plastic disposal bags, shall be placed in hard wall shipping containers for handling and transport to 
disposal site. 

 
3.10 CLEANUP AND CLEARANCE OF WORK AREAS 
 

A. Clearance Procedure: Clearance of the work area shall be conducted in accordance with 
the three-step procedure described below. 

 
Step 1.  Preliminary Cleanup  Visual inspection 

 
Step 2.   Lockdown      -------------- 

 
Step 3.   Final Clearance   Visual Inspection 

 
1. Preliminary Cleanup 

 
a. Remove any visible accumulation of asbestos material and debris. Wet 

clean all surfaces and objects in the work area and any other 
contaminated area. Remove asbestos waste in impermeable containers 
from the work area. 

b. After cleaning the work area, wait 24 hours to allow for the settling of 
dust and again wet clean or clean with HEPA vacuum equipment all 
surfaces in the work area. (Waiting time of 24 hours may be waived by 
the Professional) After completion of the second cleaning operation, 
perform a complete visual inspection of the work area to ensure that it 
is free of visible contamination. 

c. Upon request from the Contractor, the Third Party Abatement 
Supervisor will perform a visual inspection. If the Third Party 
Abatement Supervisor finds visible accumulations of dust in the work 
area, the Contractor shall repeat the wet cleaning as heretofore 
specified at the Contractor’s expense. 

2. Lockdown 
 

a. After successful completion of the Initial Visual Inspection, all surfaces 
and building components from which ACM and PACM were removed 
(ceilings, walls, piping, and floors) shall receive lockdown encapsulant. 

b. When the encapsulant is dry, all exposed surfaces shall be wet cleaned 
and/or HEPA vacuumed. After cleaning, wait a minimum of 16 hours 
to allow for settling of dust and then wet clean and/or HEPA vacuum 
again. (Waiting time of 16 hours may be waived by the Professional). 
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3. Final Clearance 
 

a. Upon request from the Contractor, a final visual inspection will be 
performed by the Third Party Abatement Supervisor for the purpose of 
observing whether the condition of cleaned areas is free of dust, dirt, 
and debris. Evidence of asbestos contamination identified during the 
inspection will necessitate further cleaning as heretofore specified at 
the Contractor’s expense. 

 
The Third Party Abatement Supervisor will collect air clearance 
samples, both inside and outside the containment if the abatement was 
conducted using a negative pressure enclosure. The area will be 
released if the clearance samples are below acceptable clearance levels. 
If levels are above acceptable clearance levels, the Contractor must 
repeat Steps 2 and 3 at the Contractor’s expense. 

 
B. Daily Housekeeping: The Contractor shall maintain the work area free of all debris or 

other potential slip, trip, and fall hazard. The Contractor shall implement daily 
housekeeping activities to maintain a clean work area. 

 
C. Other Information 

 
1. Extra time required to clean work areas in order to achieve clearance criteria 

shall not be considered grounds for an extension of time for contract completion. 
 
3.11 DISPOSAL AND TRANSPORTATION OF ASBESTOS-CONTAMINATED WASTE 
 

A. Storage of Containerized ACM: As the work progresses, remove sealed and labeled 
bags/drums of ACM from the work area and place in a lockable trailer, dumpster, or 
other approved container for storage or transport of asbestos waste provided by the 
Contractor. Asbestos-containing waste shall remain under the positive control of the 
Contractor and must never be left unattended in an area or on a vehicle where 
unauthorized persons could gain access. 

 
B. Sealed and labeled disposal bags/drums shall be used to transport asbestos-contaminated 

waste to the landfill. Procedures for hauling and disposal shall comply with 40 CFR, Part 
61, 49 CFR, Part 171 and 172, and other applicable state, regional, and local government 
regulations. Procedures for removal from the work area and disposal of waste are 
outlined below: 

 
1. A properly completed "Waste Shipment Record" form shall accompany asbestos 

waste during transportation to a disposal site. Each party who has control over 
the asbestos waste shall sign this form, and each party will retain a copy. Copies 
of all waste shipment record forms and waste receipts shall be provided to the 
Professional and the Resident Project Representative (see Paragraph 
"Submittals"). 

 
2. The Professional shall be notified not less than 48 hours prior to the proposed 

time of removal and delivery of asbestos-contaminated waste to the landfill. 
 

3. Trucks hauling asbestos waste shall be totally enclosed to prevent loss or 
damage to waste containers en route to approved landfill. The interior of the 
vehicles shall be lined with two layers of 6-mil plastic. 

 
4. Mark with a visible warning sign during the loading and unloading of asbestos-

containing waste all vehicles used to transport the waste material. Danger sign 
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legend, text size, style and arrangement shall conform to the requirements of 
EPA Standard 40 CFR Part 61.149 (d)(1). 

 
5. Throwing or dumping of containers shall not be allowed. Workers unloading 

and handling the sealed bags/drums at the disposal site shall wear appropriate 
personnel protective equipment including respirators and protective clothing. 

 
6. After the vehicle is unloaded at the landfill, the plastic sheeting that was taped to 

the floor, sides and top of the truck shall be carefully removed and placed in 
properly labeled bags for disposal with the rest of the waste. 

 
 

END OF SECTION 
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OFF-SITE TRANSPORTATION AND DISPOSAL      SECTION 02120 

   

PART l         GENERAL 

          

1.1 RELATED WORK SPECIFIED ELSEWHERE 

 

A. Summary of Work: Section 01010 

B. Asbestos Abatement: Section 02080 

C. Excavations, Backfilling, Compacting, and Grading: Section 02316 

D. Referenced Guidance Documents (Lead Based Paint) (not included in this document) 

• 40 CFR Part 745 – Lead, Renovation, Repair, and Painting Program 

• Michigan Lead Abatement Act 

• U.S. EPA Field Demonstration of Lead-Based Paint Removal and Inorganic 

Stabilization Technologies (EPA/600/R-01/055 – Oct. 2001) 

• OSHA Technical Manual (OTM) – Section V: Chapter 3 – Controlling Lead 

Exposures 

 

1.2 DESCRIPTION 

 

A. Non-inert material shall be removed prior to general abatement, and/or managed 

concurrent with the abatement activities, or grading to the extent practicable and as 

authorized by the Engineer/Professional.  Removal of some non-inert material that is 

obstructed by non-contaminated debris may follow general demolition activities. Non-

inert material identified at the site include the following: 

 

1. Debris piles within the building may have the potential to have LBP/ACM 

associated with them. The abatement  debris should be managed as if it contains 

LBP/ACM.  ACM manage and disposal specifications are included in Section 

02080, “Asbestos Abatement”. 

 

2. Abated painted surfaces (lumber/brick/plastic/concrete block)  (unless otherwise 

approved by the Engineer/Professional) 

 

3. Contaminated soils  - as specified by the Engineer/Professional 

 

 

B. Unforeseen Contaminated Material: If material not otherwise identified as contaminated 

is encountered, the Contractor shall stop that portion of the work and immediately notify 

the Engineer/Professional concerning the possible existence of such material. If the 

material is not contaminated or the Engineer/Professional does not wish to remove the 

contaminated material, the Contractor shall proceed without change and leave or place 

the material in an area that the materials was found.  

 

1.3 DEFINITIONS 

 

A. Contaminated Material - Any material (as approved by the Engineer/Professional) that 

poses a potential health risk or requires special handling and disposal procedures beyond 

conventional debris handling or disposal procedures to protect the environment. 
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B. Contaminated Material Staging/Stockpile Area - A secure area within the limits of the 

exclusion zone/limits of work used for storage of contaminated material prior to removal 

of the same from the project site. 

 

C. Staging/Stockpile Area - The area of the site in which the Contractor stockpiles non-

contaminated debris and material. 

 

D. MDEQ - Michigan Department of Environmental Quality  

 

E. TSDF - A treatment, storage, or disposal facility permitted to accept hazardous or non-

hazardous wastes in accordance with provisions of 40 CFR 264 and other applicable 

regulations. 

 

1.4 SUBMITTALS 

 

Submit the following in accordance with Section 01330, "Submittals": 

 

A. As part of the Work Plan described in Section 01010, the Contractor shall describe the 

procedures to be followed in the removal, loading, and handling of debris and other 

materials (ACM/LBP- Abatement debris), soils, and water, as well as the sampling and 

analysis procedures for characterizing wastes and debris for disposal.  Those procedures 

should be in agreement with standards or methods in the following Federal Code of 

Regulations: 29 CFR 1926.65, 40 CFR 261, and 49 CFR 172, and Michigan Public Act 

451. 

 

B. Provide written notification to all rental companies that equipment is intended for use in a 

contaminated area and the equipment may become contaminated. 

 

C. Submit a complete waste profile sheet and sample(s) of material(s) to be shipped to the 

selected disposal facility in accordance with the facility's requirements. These items shall 

be submitted in advance such that sufficient time is allowed for analysis, approval, and 

scheduling, and the overall project schedule is not affected. 

 

D. Submit weight tickets and other shipping documents of all tonnage of material removed 

from the site and disposed of at the approved disposal facilities within three (3) days of 

the material being removed from the site. In accordance with Administrative Circular 

36A. 

 

All weight tickets and other shipping documents are to be numbered, inventoried, totaled, 

and kept on-site at all times for the Professional to review. 

 

E. Submit written evidence to the Engineer/Professional, including the name, address, and 

US EPA identification number, that the hazardous/non-hazardous waste transporter and 

TSDF are approved for hazardous/non-hazardous waste transport/disposal by the US 

EPA and State or Local regulatory agency(s). All TSDF and transporters must be in 

accordance with provisions of 49 CFR 171-179, 40 CFR 262-264, and are CERCLA 

acceptable. 

 

PART 2        PRODUCTS 

 

2.1 EQUIPMENT 

 

A. Storage for Solid Material: The Contractor shall provide 8-mil polyethylene material for 

lining and covering any temporary material stockpiles. The polyethylene seamed together 

with duct tape. A small bank shall be constructed of 4" x 4" minimum lumber or 

equivalent placed around the staging area. The plastic sheeting shall be placed over the 
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bank and properly anchored to hold the sheeting in place. Any damaged plastic shall be 

replaced immediately.   Placement of these materials directly into metal containers also 

complies with appropriate storage of said materials. 

 

PART 3         EXECUTION 

 

3.1 GENERAL REQUIREMENTS 

 

A. Take all necessary precautions to adequately protect personnel and public and private 

property in the areas of work. Personnel shall wear and utilize protective clothing and 

equipment as specified in the Contractor’s HASP. Eating, smoking, or drinking shall not 

be permitted in the Exclusion and Contamination Reduction Zones as defined in 29 CFR 

1910.120. Site work zones shall be clearly marked. If a spill occurs, stop work 

immediately, notify the Professional immediately, and correct the condition prior to 

resumption of work in accordance with the SPCC plan contained in the HASP. 

 

B. Prior to commencing removal or abatement activities, the Contractor shall conduct initial 

site inspections in accordance with provisions of the Work Plan. The Contractor shall 

locate, and clearly delineate, and mark in the field the Exclusion Zone, the Contamination 

Reduction Zone, and the Support Zone, as directed by the site Health and Safety Officer 

pursuant to health and safety considerations as identified in the HASP. The limit of the 

Exclusion Zone shall not be decreased to less than the outer limits of known 

contaminated material, and shall not be delineated with marking paint on the floor of the 

building by the Contractor without written approval from the Professional. 

 

C. Obtain necessary permits and licenses in conjunction with LBP, Asbestos and non-

hazardous waste/soil removal, hauling, and disposition, and furnish timely notification of 

such actions required by Federal, State, Regional, and Local authorities. Notify the 

Engineer/Professional in writing five (5) days prior to the commencement of removal 

work. 

 

D. All vehicles and equipment entering the Exclusion Zone shall be considered 

contaminated and shall not leave the Exclusion Zone without being properly 

decontaminated as specified in the Contractor’s Work Plan or as approved by the 

Professional. Traffic within the Exclusion Zone will be routed away from remediated 

areas to prevent recontamination of these areas. 

 

3.2 DEBRIS AND CONTAMINATED MATERIAL REMOVAL AND HANDLING 

 

A. The Contractor shall implement the procedures for LBP/Asbestos bulk containers in 

accordance with 29 CFR 1926, Subpart H and as proposed in the Work Plan. 

 

B. The Contractor shall inspect each container to assure its integrity prior to being moved. 

 

C. Labeling of drums and bulk containers shall be performed in accordance with 40 CFR 

261, and 49 CFR 172, Michigan Public Act No. 451, Part 111 and as proposed in the 

Work Plan. 

 

D. The Contractor shall construct the contaminated material storage/stockpile area prior to 

removal of any materials from the buildings. 

 

E. Removal and handling of specific types of debris and contaminated material shall be as 

follows: 
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1. Excavated contaminated soil: Soil associated with the site will be placed in a 

contaminated material storage/stockpile area or directly loaded for transport to 

the disposal facility subject to the approval of the Professional. 

 

2. All other wastes: The Contractor shall remove these items from the site and 

store them in containers in the contaminated storage/stockpile area or directly 

loaded into transport trucks. 

  

3. Abatement debris: Abatement debris shall be placed in the storage/stockpile area 

or directly loaded into transport trucks where it will be staged for disposal. 

 

4. Water/Wastewater Decontamination/Fluids: Fluids shall be stored in containers 

and placed in the contaminated storage/stockpile area or loaded into transport 

trucks until they are tested, treated, and/or removed from the Site. 

 

5. Potential ACM debris will be handled in accordance with the specifications 

outlined in Section 02080. 

 

6. Liquids/Sludge’s fluids will be manifested off site and disposed in accordance 

with State and Federal regulations.    

 

F. Onsite Hauling - Construction equipment working in or entering the Exclusion Zone may 

not leave the Exclusion Zone until it has been decontaminated or with the approval of the 

Professional. Vehicles used to convey the hazardous material from the removal area to 

the staging/stockpile area are subject to the restrictions established in this section. 

 

G. Material Staging/Stockpile Area – If necessary, the Contractor shall establish 

staging/stockpile areas within the Exclusion Zone for the storage of the material of all 

waste and debris.  

 

H. All vehicle tires will be washed free of soil or sludge before leaving the Exclusion Zone.  

Unless approved by the Engineer/Professional.  Soil or sludge collected as a result of 

vehicle decontamination shall be removed and contained on a daily basis, or sooner if 

conditions warrant. Such soil or sludge is considered contaminated and shall be removed 

by hand shovels, and placed back onto the site before the site if backfilled.  Care shall be 

taken not to spill or otherwise contaminate areas of the Contamination Reduction Zone 

outside of the Exclusion Zone. The Contractor shall submit his/her proposed method of 

accomplishing this task within his/her Work Plan. 

 

I . Incidental Garbage and Rubbish - All incidental garbage and rubbish generated by 

Contractor activities (i.e., excluding debris and waste resulting directly from structure 

abatement, waste removal, etc.) shall be placed in approved Contractor furnished 

containers to prevent spread and accumulation. These containers shall be removed from 

the area as often as necessary. Incidental garbage and rubbish shall not be disposed of in 

material containers. 

 

3.3 DEBRIS AND CONTAMINATED MATERIAL DISPOSAL 

 

A. The Contractor shall be responsible for ensuring: 

 

1.  Debris and material characterization to determine regulatory-based disposal 

requirements, as to be specified in Contractor’s Work Plan. 

 

2. Selection and acceptance of the specified waste at an approved treatment or 

disposal facility. 
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3. That the facility is properly permitted to accept the stated waste. 

 

4. That the facility provides the stated disposal services. 

 

5. That the disposal facility is in compliance with its permit(s) at the time of waste  

disposal. Efforts will be conducted in accordance with Administrative Circular 

No. 36A. 

 

6. That each type of debris and material is sufficiently characterized for disposal to 

enable the Engineer/Professional to sign disposal manifests. 

 

B. Disposal of Solid Wastes - Handling and disposal of solid waste material/abatement 

debris that will not be salvaged for recycle or reuse shall be in strict accordance with 

applicable regulations. Abatement debris/site debris or wastes that are not recycled shall 

be disposed at a landfill permitted to accept demolition debris. 

 

C. Disposal of Non-Hazardous Waste - Contaminated material not classified as hazardous 

shall be disposed of in accordance with RCRA Subtitle D and Michigan Public Act No.  

451, Part 115. 

 

D. Disposal of Wastewater - Water from the decontamination of vehicles, equipment, 

buildings, and debris shall be collected and containerized. Water shall be transported off-

site for treatment and disposal at an approved facility. The frequency of this removal 

shall depend on the decontamination operation and on the decontamination pad 

construction (as necessary). Any spillage of this water onto previously uncontaminated 

areas shall be cleaned up and decontaminated to the satisfaction of the Professional at the 

Contractor’s expense. The Contractor shall submit his/her proposed method for 

accomplishing this task in his/her Work Plan. Decontamination water supplying, 

collection, containerization, sampling and analysis, transport, and disposal are the 

Contractor’s responsibility. 

 

3.4 MANIFEST RECORDS 

 

A. The Contractor shall originate, maintain, and provide transporter with copies of waste 

shipment manifest records for all wastes; verify wastes and quantities of each load 

shipped. 

 

B. The manifest forms and records shall be consistent with the State of Michigan, US EPA, 

and US DOT requirements. 

 

C. The Engineer/Professional will review the manifest for completeness and accuracy and 

sign the waste manifest as an agent of the Owner prior to final release. 

 

3.5 DECONTAMINATION 

 

A. All Contractor material, equipment, and facilities shall be decontaminated as specified in 

the approved Work Plan and/or Environmental Protection and Contingency Plan. 

 

3.6 DEMOBILIZATION 

 

Demobilization shall be as specified in Section 01760, "Demobilization." 

 

 

END OF SECTION 
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EXCAVATION, BACKFILLING, COMPACTING, AND GRADING   SECTION 02316 

 

PART l         GENERAL 

 

1.1 RELATED WORK SPECIFIED ELSEWHERE 

 

A. Summary of Work: Section 01010 

 

B. Off-site Transportation and Disposal: Section 02120 

 

1.2 REFERENCES 

 

A. Excavation, backfilling, limited compacting, and grading work shall be conducted in 

accordance with all Federal, State, and local requirements, as well as industry standards, 

including 29 CFR Part 126, Department of Labor, OSHA Standards - Excavations. 

 

B. The publications listed below form a part of this specification to the extent referenced. 

Where referenced in the text, the publications are referred to by the basic designation 

only. 

 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 

ASTM C 117 Test Method for Material Finer Than No. 200 Sieve in Mineral 

Aggregates by Washing 

 

ASTM C 136  Sieve Analysis of Fine and Coarse Aggregates 

 

ASTM D 2487  Classification of Soils for Engineering Purposes 

 

ASTM D 3017 Water Content of Soil and Rock in Place by Nuclear Methods 

(Shallow Depth) 

 

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 

OFFICIALS (AASHTO) 

 

T27-88 1988 Standard Specifications for Transportation Materials and 

Methods of Sampling and Testing "Top Soil" 

 

1.3 DESCRIPTION 

 

A. This work shall consist of excavation of utilities and other underground structures as 

specified in Section 02120 "Off-site Transportation and Disposal"; backfilling of 

excavations and all subsurface holes by provision; and hauling, placement, and as 

specified in this Section. 

 

B. Existing soil may be used for backfill upon approval of the Engineer/Professional.   

 

C. Additional soil excavation, not specifically associated with site activities, shall only be 

conducted at the direction of the Engineer/Professional. If additional suspected 

contaminated soils are encountered, the Contractor shall notify the Engineer/Professional 

immediately and proceed as directed. Excavate suspected contaminated soil only at the 

direction of the Engineer/Professional. 

 

1.4 SUBMITTALS 

 

Submit the following in accordance with Section 01300, "Submittals". 
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A. Provide submittals as part of the Work Plan submittal specified in Section 01301, "Work 

Plan". 

 

B. Certification that off-site material to be used as backfill or fill is not contaminated, (letter 

from supplier) or a sample for backfill, fill material from an off site source must be 

submitted for the following analytical: 

US EPA Method 8260 Full Scan 

Michigan 10 Metals SW6010/6020/7000 

 

Any new source of backfill, fill material, will require the same protocols listed under 

Paragraph A before it can be used on-site.   

 

If analytical data indicates that a parameter is above the Residential & Commercial I Soil 

Part 201 Generic Cleanup Criteria and Screening Levels, the off-site backfill will be 

subject to rejection by the Engineer/Professional. 

 

1.5 QUALITY ASSURANCE 

 

A. Codes and Standards: Perform excavation work in compliance with applicable 

requirements of governing authorities having jurisdiction. 

 

1.6 JOB CONDITIONS 

 

A. Existing Utilities: Locate all existing underground utilities in the areas of work. If utilities 

are to remain in place, provide adequate means of protection during earthwork 

operations. 

 

B. Should uncharted or incorrectly charted piping or other utilities, contaminated soil, 

industrial wastes, wastes piles, etc. be encountered during excavation, consult the 

Engineer/Professional immediately for directions. Cooperate with the utility companies in 

keeping respective services and facilities in operation. Repair damaged utilities to 

satisfaction of utility owner. Do not interrupt existing utilities serving others, except 

when permitted in writing by the Engineer/Professional, and then only after acceptable 

temporary utility services have been provided 

 

C. Contractor shall use caution when conducting below-grade activities. Caution shall also 

be used in the location of all existing utilities indicated to remain, in order to avoid 

damage to these pipes. 

 

D. Protection of Persons and Property: Barricade open excavations occurring as part of this 

work and post with warning lights. Operate warning lights as recommended by 

authorities having jurisdiction or standard AGC practice. Protect structures, utilities, 

sidewalks, pavements, and other facilities which are to remain, from damage caused by 

settlement, lateral movement, undermining, washout and other hazards created by 

earthwork operations. 

 

E. All excavations shall be conducted using required OSHA safety standards by providing 

adequate bracing or shoring or sloping excavation side slopes at safe grades. 

 

PART 2         PRODUCTS 

  

2.1 SOIL MATERIALS 

 

A. Common Borrow/Granular Borrow/Common Backfill:  Shall be SCREENED TOP SOIL 

as defined by MDOT, free of frozen material, rubbish, large rock/concrete/ash fragments, 
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or other unsuitable material.  Use of other materials as fill material in select areas is at the 

discretion of the Professional only. 

 

PART 3         EXECUTION 

 

A. Barricades 

 

1.  The Contractor shall use traffic barricades with flashing lights where driver or 

pedestrian safety may be jeopardized. In areas that are left open overnight, the 

Contractor shall provide adequate barricades to prevent the unauthorized 

entrance into the work area. 

 

2. The Contractor shall be responsible for barricading and clearly marking any 

entrance or exit to a work area where the safety of any person entering or exiting 

the area may be jeopardized. The barricade exit shall have a minimum warning 

that reads "DANGER-AUTHORIZED PERSONNEL ONLY". Prior to the start 

of Work, the Contractor shall contact the local Fire Marshal and other local 

authorities for the requirements of barricading any work area.  Contractor shall 

be responsible for all costs associated with installing and removing the 

barricades. 

 

B. Utilities 

 

1. The Contractor shall field verify all locations of structures, substructures, and 

utilities prior to the start of construction in accordance with Section 01040. 

 

2. The locations of underground utilities and structures must be marked prior to the 

beginning of Work. Utility and subsurface markings shall be in a manner that 

will allow equipment operators and other personnel a clear view of the utility 

locations. 

 

3. The Contractor shall coordinate with the Engineer/Professional and utility 

authorities for the appropriate utility services to be turned off before exploratory 

excavation is started. 

 

4. The Contractor shall disconnect utilities as necessary to complete the work. The 

Contractor shall protect all substructures and utilities encountered in the 

excavation from any distress. 

 

5. The Contractor shall be responsible for any damage to existing utilities caused 

by Contractor’s efforts. 

 

6. The Contractor shall contact the affected utility as soon as the damage is 

discovered. 

 

7. The utility shall make the determination as to who is to make the necessary 

repairs. 

 

C. Excavation 

 

1. The Contractor is responsible for sloping and stabilizing all grades in 

compliance with all applicable regulations and established practices. Shore and 

brace where sloping is not possible because of space restrictions or stability of 

the material excavated. Maintain sides and slopes of excavations in a safe 

condition until completion of backfilling. 
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2. The Contractor is required to obtain all abatement related permits, as necessary. 

 

3. The Contractor shall divert surface water runoff towards the standing water on 

the site. 

 

4. Silt fences are required during the project activities if erosion is suspected to 

occur. 

 

3.2 EXCAVATION 

 

Excavation is required for abatement areas only. 

 

3.3 SHORlNG AND BRACING 

 

Where required provide materials for shoring and bracing such as sheet piling, uprights, stringers 

and cross-braces, in good serviceable condition.  Establish requirements for excavation shoring 

and bracing to comply with local codes and authorities having jurisdiction.  Maintain shoring and 

bracing in excavations regardless of time period excavations will be open. Carry down shoring and 

bracing as excavation progresses. Shoring and bracing shall be designed by an engineer 

specializing in geotechnical engineering and licensed to practice as a professional engineer in the 

State of Michigan. 

 

3.4 PROTECTION OF CONTAMINATED MATERIAL EXCAVATIONS 

 

Where applicable, the Contractor shall be responsible for keeping excavations free of standing 

water; in general, prevent infiltration of rain or surface water. The Contractor shall maintain the 

integrity of the polyethylene at all times and is responsible for immediate repair of the 

polyethylene as necessary. 

 

3.5 MATERIAL STORAGE 

 

Place, grade, and shape stockpiles for proper drainage if store on the ground. Locate and retain 

materials away from edge of excavations. Dispose of excess material and waste materials as 

directed by the Engineer/Professional.  Only those materials specified or selected by the 

Engineer/Professional are to be stockpiled and ultimately disposed of off site. 

 

3.6 CLOSING ABANDONED UNDERGROUND UTILITIES 

 

A. Abandon utilities as required by each utility owner, or as specified in this Section if the 

utility owner has no requirements, (non-suspected in work areas). 

 

1. Permanently close open ends of abandoned underground utilities indicated to 

remain, with closures sufficiently strong to withstand pressures which may 

result after closing. 

 

2. Close open ends of metallic conduit and pipe with threaded galvanized metal 

caps, or other suitable method for the type of material and size of pipe. 

 

3. Do not use wood plugs. 

 

4. Close open ends of concrete, clay, and masonry utilities with not less than eight 

(8)-inch thick brick masonry bulkheads, constructed to completely fill the 

opening. Wet brick before laying. Lay brick in mortar so as to form a full bed 

with ends and side joints in one operation. Joints shall not be more than three-

eighths (3/8) inch wide. Protect fresh masonry from freezing or from rapid 

drying, as necessary, and maintain protection until mortar has set. 
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3.7 COMPACTION 

 

A. General: Control soil compaction during backfilling shall be conducted with standard 

equipment. Excavations below 0.5 feet will be compacted with a minimum of one pass of 

a suitable self propelled compactor. 

 

B. The upper 0.5 shall be leveled and raked.  

 

C. Moisture Control: Where a layer of backfill or fill soil material must be moisture-

conditioned by wetting before compaction, uniformly apply water to surface of the layer 

of soil material in proper quantities to allow the required compaction. 

 

1. Remove and replace, or scarify and air dry, soil material that is too wet to permit 

compaction. 

 

2. Soil material that has been removed because it is too wet to permit compaction 

may be stockpiled or spread and allowed to dry. Assist drying by discing, 

harrowing, or pulverizing until moisture content is reduced to a satisfactory 

level. 

 

3.8 BACKFILL AND FILL 

 

A. General: Place acceptable soil material in layers to required elevations. Completely fill 

below-grade areas and depressions. In excavations and subsurface holes, use satisfactory 

screen top soil to grade. 

 

B. Backfill excavations and holes as promptly as work permits, but not until completion of 

the following: 

 

1. Acceptance of abatement efforts by the Professional.  

 

2. Soil sampling is completed by the Engineer/Professional. 

 

3. Removal of trash and debris. 

 

4. Documentation of extent of excavation area (both horizontal and vertical). 

 

C. No existing on site concrete and masonry debris material may be used as fill material. 

 

D. Placement and Compaction: Place fill materials in layers not more than twelve (12) 

inches in loose depth for material compacted by equipment, and not more than six (6) 

inches in loose depth for material compacted by hand-operated tampers. 

 

1. Before compaction, moisten or aerate each layer as necessary to provide the 

optimum moisture content. Compact each layer to required percentage of 

maximum dry density for each area classification. Do not place backfill or fill 

material on surfaces that are frozen, or contain frost or ice. 

 

2. Place backfill and fill materials evenly to the required elevations (ground level – 

pre-excavation). Take care to prevent wedging action of backfill. 

 

3.9 GRADING  

 

A. General: Grade finished surface smooth and compact with uniform slopes to prevent 

ponding, promote positive drainage, and taper to comply too existing grades. 
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B. Grading: Grade disturbed areas smooth and even, free of depressions, to match 

surrounding grades. Actual grade control and drainage patterns may be adjusted to better 

suit existing elevations and to reduce the amount of fill required or to facilitate drainage 

for the site at the direction of the Professional. During placement, maintain lines and 

grades, including slope for drainage. 

 

3.10 FIELD QUALITY CONTROL 

 

A. Provide documentation that the screen top soil meets MDOT specifications for Top Soil. 

 

3.11 MAINTENANCE 

 

A. Protection of Graded Areas: Protect newly graded areas from traffic and erosion.  Keep 

free of trash and debris.  Repair and re-establish grades in settled, eroded, and rutted areas 

to prevent ponding and promote positive drainage. 

 

B. Reconditioning Excavation Areas: Where excavation areas are disturbed by subsequent 

construction operations or adverse weather, scarify surface, re-shape, and re-grade prior 

to further construction/abatement. 

 

3.12 DISPOSAL OF EXCESS AND WASTE MATERIALS 

 

A. Removal from site: Remove waste materials, including excess and unacceptable 

excavated material, trash and debris, and properly dispose of off-site, at the direction of 

the Engineer/Professional. 

 

 

END OF SECTION 
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SITE RESTORATION         SECTION 02338 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION OF WORK 
 

A. The Contractor shall furnish all labor, materials, equipment, tools, and appurtenances 
required to complete the final site grading to provide positive drainage, site restoration, 
and seeding activities as specified in this section. 

 
B. The Contractor shall comply with all applicable codes, ordinances, rules, regulations, and 

laws of local, municipal, State or Federal authorities having jurisdiction. 
 
1.2 SUBMITTALS 
 

A.          A manufacturer's Certificate of Compliance for the seed mixture shall be submitted by the 
manufacturer with each shipment of each type of seed. These certificates shall include the 
guaranteed percentages of purity, weed content, and germination of the seed, net weight, 
and the date of shipment.  No seed may be sown until the Contractor has submitted these 
certificates.  Plant Certification - The species type and volume of the species delivered to 
are required to be verified in writing upon delivery to the site by the supplier.  The 
Engineer/Professional retains the right to a have an independent verify the species type 
delivered to the site.  

 
1.3 QUALITY ASSURANCE 

 
A. Maintain erosion and sediment controls in accordance with these Specifications. 

 
PART 2  PRODUCTS 
 
2.1 FINAL GRADING 
 

A. The Contractor shall grade disturbed areas of the site to prevent ponding, promote 
positive drainage, and taper to existing Limits of Work. 

 
  

 
2.2 MATERIALS 
 

A. Fertilizer 
 
1. Comply with MDOT 8.21.10 except as herein specified (all areas to be seeded). 
 
2. Liquid fertilizer for hydroseed: 16-32-4 containing no chlorine. 

 
B. Seed 

 
1. Comply herein as seed mixture (TUF) –MDOT Table 917-1 2003: 

 
20% Kentucky Blue Grass 
20% Perennial Rye Grass 
20% Hard Fescue 
40% Creeping Red Fescue 
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2. Uniform mixtures composed of seed shall be applied at the following minimum 

rate: 
 
a. All areas (250 kg/ha)   

 
C. Mulch  

 
1. Small grain 
 

a. Straw 
 
b. Hay 

 
2. Hydromulch 

 
a. Slurry: Minimum 60% wood fiber mulch with remaining being 

recycled cellulose fibers 
 
b. Tackifier 

 
1) Manufacturers: Finn Fiber Plus; Finn Fiber, or equal 
 
2) Synthetic fiber 

 
PART 3  EXECUTION 
 
3.1 INSPECTION 
 

A. The Contractor shall verify that the grade is ready to receive the Work of this Section. 
 
3.2 SURFACE RESTORATION: 
 

A. Unless otherwise specified, all disturbed areas shall be prepared as specified in Section 
2.1. 

 
B. All areas disturbed by Contractor’s Work are to be seeded.  

 
3.3 FERTILIZING 
 

A. The Contractor shall apply fertilizer in accordance with manufacturer's instructions. 
 

B. The Contractor shall not apply fertilizer at the same time or with the same machine that 
will be used to apply seed, unless hydroseeding. 
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C. The Contractor shall lightly water ground surface to aid in the dissipation of fertilizer. 
 
3.4 SEEDING 
 

A. The Contractor shall apply seeding as specified in PART 2 of this Section or as 
recommended by the County Soil Conservation District.  

 
B. Planting season shall be as recommended by the County Soil Conservation District. 

 
C. The Contractor shall not sow immediately following rain when ground is too dry, frozen, 

or during windy periods. 
 
3.5 MULCHING 
 

A. Straw mulch shall be applied at a rate of two (2) tons per acre. 
 

B. Wood fiber mulch shall be applied to seeded area at a rate of fifteen hundred (1,500) 
pounds per acre. Immediately before spraying, the mulching material shall be mixed with 
water in the sprayer and kept uniformly suspended in the water by agitation during the 
spraying operation. 

 
3.6 HYDROSEEDING 
 

A. This method is best for steep inaccessible areas.  When applying seeds, lime, fertilizer, or 
mulch materials with hydroseeders do not use more than one hundred (100) to one 
hundred fifty (150) pounds of solids per one hundred (100) gallons of water.  If inoculate 
is in a seed, fertilizer, and lime slurry it should be used within three (3) to four (4) hours, 
or a fresh supply of inoculate should be added.  It is preferable to hydroseed when the soil 
is moist. 

 
3.7 RESEEDING 
 

A. Vegetative coverage is not required to be established at the close out of the project.   
 
 

END OF SECTION 















  

 

APPENDIX A  

August 2014 Laboratory Report 

(ECT Lead Based Paint and Asbestos Samples) 
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