

## Grandview Parkway Pedestian Tunnel Professional Services for Design

Required Services	Northwest Design Group, Inc.		Progressive AE		URS Corporation	
	Fee	%	Fee	%	Fee	%
General Design Services	\$ 11,563	13.71%	\$ 29,900	28.40%	\$ 3,600	3.42%
Schematic Design Phase Services	\$ 15,932	18.88%	\$ 3,000	2.85%	\$ 30,210	28.69%
Design Development Phase Services	\$ 30,243	35.85%	\$ 47,000	44.63%	\$ 27,750	26.35%
Construction Document Phase Services	\$ 13,474	15.97%	\$ 3,000	2.85%	\$ 64,600	61.35%
Bidding and Award Phase Services	\$ 3,018	3.58%	\$ 7,400	7.03%	\$ 2,070	1.97%
Geotechnical Services	\$ 4,940	5.86%	\$ 3,000	2.85%	\$ -	0.00%
Traffic Engineering Services	\$ 2,505	2.97%	\$ 9,000	8.55%	\$ 12,000	11.40%
Topographic Surveying and Mapping	\$ 2,694	3.19%	\$ 3,000	2.85%	\$ 3,000	2.85%
<b>Not to Exceed Design Services Cost</b>	<b>\$ 84,369</b>	<b>100.00%</b>	<b>\$ 105,300</b>	<b>100.00%</b>	<b>\$ 143,230</b>	<b>100.00%</b>
<b>Construction Phase Services</b>	<b>\$ 56,944</b>		<b>***</b>		<b>\$ 23,440</b>	
<b>Total with Construction Phase Services</b>	<b>\$ 141,313</b>		<b>\$ 105,300</b>		<b>\$ 166,670</b>	

**Notes:**

Consultant included these prices as allowances

\*\*\* Consultant did not include a cost for Construction Phase Services