2018 Clancy Park Improvement Project

2018 CLANCY PARK IMPROVEMENT PROJECT

2017 Clancy Park Improvement Project Engineer Est. TC Concrete LLC AJ's Excavating Elmer's Crane and Dozer
General Contractor
Item No. Est Qty Unit Description of Items Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 1 LSUM __|MOBILIZATION $ 7800008 780000  2675.00|% 267500 ¢ 6000008 600000/  3075.00]$ 3,075.00
2 1 LSUM __|SITE PREPARATION $ 3000008 300000|¢ 457000 (% 4570008 1572500 % 1572500 ¢ 2,655.00 | $ 2,655.00
3 10 EA _ |TREE ROOT CUTTING/REMOVAL $ 160.00 | $ 160000 | § 12500 | $ 125000 | 160.00 | $ 160000 ) § 175.00 | $ 1,750.00
4 9868 SFT__|CONCRETE SIDEWALK, 4 INCH $ 350|$ 34,538.00 | § 380 |$ 37,49840 | 5 4158 40,952.20 | § 440 % 43/419.20
5 121 SFT__|CONCRETE SIDEWALK/DRIVE/RAMP, 6 INCH $ 5259 63525 ) ¢ 6.00[$ 726.00 ) § 6.00|$ 72600 ) § 500|$ 605.00
6 1554 SFT__|CONCRETE BASKETBALL COURT, 4 INCH $ 2500 | $ 38,850.00 | $ 400|% 6216.00 | $ 4428 6,868.68 | 3 370]% 5,749.80
7 20 FT__ |DETECTABLE WARING, CAST IN PLACE, REPLACEABLE, BRICK RED, 24" WIDE | $ 35.00]$ 70000 ) $ 4500 | $ 900.00 ) § 50.00 | $ 100000 ) $ 42.15]% 843.00
8 69 FT___|PAVT MRKG, WATERBORNE, 3 INCH, WHITE $ 050 |$ 34501 ¢ 479 |8 33051 )¢ 2008 13800 ¢ 850 | % 586.50
9 2 CFT__|STONE, 2 INCH DIA, WASHED $ 1000 | $ 2000]¢ 90.00 | $ 180.00 ) ¢ 100.00 | $ 20000 ) $ 90.00 | $ 180.00
10 2 EA BERM $ 2,000.00 | $ 4,000.00 | 1,580.00 | $ 3,160.00 | $ 2,525.00 | $ 5,050.00 | 2,150.00 | $ 4,300.00
u 8 EA |LANDSCAPING BOULDER $ 800.00 | $ 640000 | 219.00 | $ 175200 | $ 230,00 | $ 184000 ) § 440.00 | $ 3520.00
12 1 EA__ |MNRTE SIGN $  380000)8% 380000 ¢  3500.00|% 3500.00 | 500.00 | $ 50000$  331000]$ 3,310.00
13 1 LSUM _|LANDSCAPING MULCH, OWNER PROVIDED $ 100.00 | $ 100.00} ¢ 240.00 | $ 24000 ¢ 750.00 | $ 750001 121500]% 1215.00
14 65 CYD _|ENGINEERED WOOD FIBER MULCH $ 20.00 | $ 130000 ) g 75.00 | $ 4,875.00 | ¢ 38.50 | $ 250250 | ¢ 90.00 | $ 5,850.00
15 1 LSUM _[SITE CLEANUP/IRESTORATION $__ 3000008 3,00000|$  6600.00 % 6,600.00]s  8250.00]$ 825000 s 763500]$ 7,635.00
Subtotal $ 10577775 S 7447291 $ 9210238 $  84,693.50
2017 Clancy Park Improvement Project Engineer Est. *TC Concrete LLC AJ's Excavating Elmer's Crane and Dozer
Addendum #1
Item No. Est Qty Unit Description of Items Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
16 1 LSUM _|PAINTING, MERRY-GO-ROUND $  158500)9 1585001  1500.00]% 150000|s  4,380.00]% 4,380.00
Subtotal $ 1,585.00 $ 1,500.00 $ 4,380.00
General and Addendum #1 Total $ 10577775 $ 7605791 $ 9360238 $  89,07350
2017 Clancy Park Improvement Project Engineer Est. Miracle Midwest Graber Manufacturing, Inc *Sinclair Recreation, LLC R-J. Thomas Manufacturing Co. Belson Outdoors LLC
Playground Furnature Inc.
Item No. Est Qty Unit Description of Items Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
16 1 EA  |WATER BOTTLE FILLING STATION $  300000)$ 300000fs  288500|% 2,885.00 $ 2400009 2,400.00
WATER BOTTLE FILLING STATION INSTALLATION S - |- - $  180000s 1,800.00
WATER BOTTLE FILLING STATION DELIVERY $ - Is 385.00 | $ 385.00 $ 200.00 |'$ 200.00
UNIT + DELIVERY SUBTOTAL $ 3,000.00 $ 3,270.00 $ 2,600.00
SUBTOTAL S 3,000.00 $ 3,270.00 $ 4,400.00 -
1Y 1 EA__ |DOG WASTE STATION $ 25000 | $ 25000 | ¢ 449.00 | $ 449.00 $ 480.00 | $ 480.00 | ¢ 301.00 | $ 301.00
DOG WASTE STATION INSTALLATION S - - $ 250.00 | $ 250.00 | - -
DOG WASTE STATION DELIVERY S - 1s - 1Is - $ 60.00] $ 60.00] $ $ -
UNIT + DELIVERY SUBTOTAL $ 250.00 $ 449.00 $ 540.00 $ 301.00
SUBTOTAL $ 250.00 $ 449.00 $ 790.00 $ 301.00 -
18 3 EA__ |BENCH S 270000]s 810000]$  162225]$ 4,866.75 $ 450.00 | $ 1,350.00 [ $ 560.00 | $ 1,680.00 45118 [ $ 1,353.54
EENCH INSTALLATION S - |- - $ 250.00 | $ 750.00 [ - - -
BENCH DELIVERY $ - s 346750]s 3.467.50 $ 21500 | $ 21500 $ $ - - Is -
UNIT + DELIVERY SUBTOTAL $ 8,100.00 $ 8,334.25 $ 1,565.00 $ 1,680.00 $ 1,353.54
SUBTOTAL $ 8,100.00 $ 8,334.25 - $ 2,315.00 $ 1,680.00 $ 1,353.54
19 2 EA__ |BIKERACK $ 3800008 7,600.00 | $ 408.00 | $ 816.00 [ $ 500.00 | $ 1,000.00 [ $ 850.00 | $ 1,700.00 -
BIKE RACK INSTALLATION S - |- - - - $ 250.00 | $ 500.00
BIKE RACK DELIVERY $ - Is 260.00 | $ 260.00|'$ - Is - 1s 4500 $ 45.00
UNIT + DELIVERY SUBTOTAL $ 7,600.00 $ 1,076.00 $ 1,000.00 $ 1,745.00
SUBTOTAL $ 7,600.00 $ 1,076.00 $ 1,000.00 $ 2,245.00 -
20 1 EA _[UNIVERSAL ACCESS PICNIC BENCH $ 800.00['$ 800.00 [ $ 974.00 | $ 974.00 - $  115000]s 1,150.00 [ $ 974.00['$ 974.00
UNIVERSAL ACCESS PICNIC BENCH INSTALLATION $ - |- - $ 450.00 | $ 450,00 | - -
UNIVERSAL ACCESS PICNIC BENCH DELIVERY $ - 1s 165.00 | $ 165.00 $ 12000]'$ 120.00'$ $ -
UNIT + DELIVERY SUBTOTAL $ 800.00 $ 1,139.00 $ 1,270.00 $ 974.00
SUBTOTAL $ 800.00 $ 1,139.00 $ 1,720.00 $ 974.00
21 1 EA _ |BASKETBALL HOOP ASSEMBLY WITH FOOTING $  200000]|$ 2,000.00 | ¢ 745.00 | $ 745.00 $ 850.00 | $ 850.00 -
BASKETBALL HOOP ASSEMBLY WITH FOOTING INSTALLATION S - |- - $ 250.00 | $ 250.00
BASKETBALL HOOP ASSEMBLY WITH FOOTING DELIVERY $ - Is 237.00 | $ 237.00 $ 550.00 | $ 550.00
UNIT + DELIVERY SUBTOTAL B 2,000.00 $ 982.00 $ 1,400.00
SUBTOTAL $ 2,000.00 $ 982.00 $ 1,650.00 -
22 2 EA _ |TRASH CONTAINER $  120000]$ 2,400.00 - $ 960.00 | $ 1.920.00 91018 | $ 1.820.36
TRASH CONTAINER INSTALLATION S - $ 12500 250.00 -
TRASH CONTAINER DELIVERY S -1 $ 165.00 | $ 165.00 - Is -
UNIT + DELIVERY SUBTOTAL $ 2,400.00 $ 2,085.00 $ 1,820.36
SUBTOTAL $ 2,400.00 - - $ 2,335.00 - $ 1,820.36
TOTAL S 24,150.00 § 1525025 $ 1,000.00 $  15455.00 $ 2,955.00 $ 3,173.90
*ONLY INSTALLER
2017 Clancy Park Improvement Project Engineer Est. e Great Lakes Recreation Michigan Playgrounds dba Sinclair Recreation, LLC
Playground Equipment and Surfacing Company Playworld Midstates LLC
Item No. Est Qty Unit Description of Items Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
23 2352 SFT__|PLAYGROUND PROTECTIVE SURFACING S 1400 3292800 600[s 1411200 S 3947059 |- $  51,832.00
PLAYGROUND PROTECTIVE SURFACING INSTALLATION S - 1646400 |$ 1646400 [$ S - Is - s -
PLAYGROUND PROTECTIVE SURFACING DELIVERY S - 2,940.00 | $ 2,940.00 | $ S - Is - s -
24 1 EA__ |SWING SET $  5090.00]|% 509000 ¢ 337200 $ 337200 | 2522008 252200 |$ 225036 | $ 2,250.36
SWING SET INSTALLATION $ - | 150000]s 1500008 2187.00$ 2187.00|$  220000$ 2,200.00
SWING SET DELIVERY $ - Is 42500 | $ 42500 | $ 545.00 | $ 545.00 | $ 700.00 | $ 700.00
2 1 EA _ |CLIMBING STRUCTURE $ 11610008 11,610.00 14,225.00 | $ 14,225.00 15,844.00 | $ 15,844.00 14,022.50 | $ 14,022.50
CLIMBING STRUCTURE INSTALLATION S - 2,250.00 | $ 2,250.00 6,563.00 | $ 6,563.00 3,200.00 | $ 3,200.00
CLIMBING STRUCTURE DELIVERY S - 753.00 | $ 753.00 1,324.00 'S 1,324.00 70514 ]'$ 705.14
S 49,628.00 $ 5604100 S 6845559 $ 7491000
*+$500 deduct if awarded all
#3400 deduct if geotextile eliminated
Total Including Deducts $ 55,141.00
éil;tsrlasr;:z;jrr: Improvement Project Engineer Est. Miracle Midwest M;g;g/:ﬁs';’;g;?;ggiﬁ? Sinclair Recreation, LLC
Item No. Est Qty Unit Description of Items Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
2 1 EA |SHELTER STRUCTURE $  2000000[$  20,000.00 1101000 |$  11010.00 823125 | $ 8,231.25 1192800|$ 1192800
SHELTER STRUCTURE INSTALLATION S - 9,951.00 | $ 9,951.00 9,062.50 | $ 9,062.50 5964.00 | $ 5,964.00
SHELTER STRUCTURE DELIVERY S - 700.00 |'$ 700.00 1,000.00 |'S 1,000.00 - Is -
$  20,000.00 S 21,661.00 $ 1829375 S  17,802.00
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