

BID TABULATION
 Traverse City Engineering Department

ATK 8/24/17

PROJECT: 2017 Barlow 2 MG Reservoir and Water System Improvement Project

BID DATE: August 24, 2017, 2 PM

	CONTRACTOR	BASE BID	ADDENDUM #1 ACKNOWLEDGEMENT	ADDENDUM #2 ACKNOWLEDGEMENT	CONCRETE/STEEL	BID BOND	REMARKS
⇒ 1	CB1	\$2,419,000	YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	
2	RCL	\$2,808,000	YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	
3	Gran/Town/Con	\$2,573,000	YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	
4	Pre Load #1	\$2,642,200	YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	
⇒ 5	Pre Load #2	\$2,564,500	YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	
6	Spence Brothers #1	\$2,782,000	YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	
7	Spence Brothers #2	\$3,255,000 \$3,250,000	YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	
8			YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	
9			YES/NO	YES/NO	CONCRETE/STEEL	YES/NO	