

CLEANING FOR THE CITY OF TRAVERSE CITY

ADDENDUM #2

- **CONTRACT TIMELINE:** The execution date has changed from July 1, 2026, to November 1, 2026.