

Demolition											
Item No.	Est Qty	Unit	Description of Items	Unit Price	DORE & Associates Inc.	Molon Excavating	Pitsch Companies	Taplin Enterprises	Bolle Contracting, LLC	Walton Contracting, LLC	Miller Contracting, LLC
1	1	Lump Sum	Mobilization, Administration, and Demobilization	Lump Sum	\$ 15,000.00	\$ 18,575.00	\$ 10,000.00	\$ 23,916.02	\$ 5,000.00	\$ 11,300.00	\$ 5,000.00
2	1	Lump Sum	State Street Buildings Demolition	Lump Sum	\$ 68,700.00	\$ 105,850.00	\$ 55,500.00	\$ 297,847.74	\$ 71,400.00	\$ 85,288.00	\$ 90,000.00
3	1	Lump Sum	Pine Street Building Demolition	Lump Sum	\$ 12,500.00	\$ 27,465.00	\$ 14,100.00	\$ 26,605.04	\$ 21,600.00	\$ 31,872.00	\$ 40,000.00
4	1	Lump Sum	Site Restoration	Lump Sum	\$ 9,200.00	\$ 16,670.00	\$ 24,000.00	\$ 6,216.90	\$ 19,000.00	\$ 6,300.00	\$ 5,000.00
			Disconnection of Utilities, if Needed. In the Event Electricity, Natural Gas and/ or Water are Still Connected Prior to Onsite Mobilization this Line Item Would be Required, Otherwise Omitted								
5	1	Lump Sum		Lump Sum	\$ 19,700.00	\$ 14,000.00	\$ 7,900.00	\$ 16,646.92	\$ 14,700.00	\$ 22,400.00	\$ 25,000.00
			Total		\$ 125,100.00	\$ 182,560.00	\$ 111,500.00	\$ 371,232.62	\$ 131,700.00	\$ 157,160.00	\$ 165,000.00