	REQUIRED SERVICES FOR HOUSING ON PARCEL A & B												
	Rich	& Associates	Fishbeck	Progressive AE	Tower Pinkster	Ghafari		Ric	h & Associates	Fishbeck	Progressive AE	Tower Pinkster	Ghafari
Topographic Surveying and Mapping	\$	9,800.00	\$ 6,000.00	\$ 10,500.00	\$ 28,000.00	\$ 33,000.00	Topographic Surveying and Mapping	\$	- \$	- \$	-	\$ 5,000.00	\$ -
General Design Services	\$	37,860.00	\$ 49,760.00	\$ 26,000.00	\$ 60,000.00	\$ -	General Design Services	\$	19,793.00 \$	- \$	12,000.00	\$ 18,000.00	\$ -
Schematic Design Phase Services	\$	75,720.00	\$ 210,760.00	\$ 202,000.00	\$ 174,032.00	\$ 144,000.00	Schematic Design Phase Services	\$	59,231.00 \$	56,550.00 \$	11,000.00	\$ 55,386.00	\$ 47,280.00
Geotechnical Services	\$	20,000.00	\$ 20,000.00	\$ 37,000.00	\$ 29,684.00	\$ 35,000.00	Construction Phase Services	\$	98,719.00 \$	40,720.00 \$	18,000.00	\$ 94,518.00	\$ 56,736.00
Traffic Engineering Services	\$	-	-,	\$ 7,500.00	\$ 20,000.00	\$ 15,000.00	Geotechnical Services	\$	- \$	2,000.00 \$	- :	\$ 6,022.00	\$ 2,000.00
Schematic Design Total	\$	143,380.00	\$ 300,020.00	\$ 283,000.00	\$ 311,716.00	\$ 227,000.00		\$	177,743.00 \$	99,270.00 \$	41,000.00	\$ 178,926.00	\$ 106,016.00
Develop Carbon Neutral Strategy/Pricing	\$	-	\$ -	\$ 30,000.00	\$ 50,000.00	\$ 28,300.00							
Green Initiative Design Services	\$	-	\$ -	\$ 40,000.00	\$ 80,000.00	\$ 21,000.00	Develop Carbon Neutral Strategy/Pricing	\$	- \$	- \$	10,000.00	\$ 8,000.00	\$ 28,300.00
Design Development Phase Services	\$	166,584.00	\$ 129,000.00	\$ 372,000.00	\$ 265,562.00	\$ 240,000.00	Green Initiative Design Services	\$	20,000.00 \$	- \$	15,000.00	\$ 12,000.00	\$ 13,000.00
Construction Document Phase Services	\$	302,880.00	\$ 291,000.00	\$ 454,000.00	\$ 378,655.00	\$ 384,000.00	Design Development Phase Services	\$	39,488.00 \$	45,240.00 \$	17,000.00	\$ 89,742.00	\$ 78,800.00
Bidding and Award Phase Services	\$	22,716.00	\$ 18,000.00	\$ 22,000.00	\$ 34,170.00	\$ 19,200.00	Construction Document Phase Services	\$	158,000.00 \$	90,480.00 \$	26,000.00	\$ 110,454.00	\$ 126,080.00
Construction Phase Services	\$	151,440.00	\$ 107,000.00	\$ 286,000.00	\$ 231,491.00	\$ 172,800.00	Bidding and Award Phase Services	\$	19,793.00 \$	12,300.00 \$	2,000.00	\$ 9,100.00	\$ 6,304.00
Not to Exceed Project Cost	\$	787,000.00	\$ 795,260.00	\$ 1,112,000.00	\$ 1,351,594.00	\$ 1,092,300.00	Not to Exceed Project Cost for Housing	\$	415,024.00 \$	247,290.00 \$	111,000.00	\$ 408,222.00	\$ 358,500.00
OPTIONAL SERVICES							Total Parking Deck & Housing A/B	\$	1,202,024.00 \$	1,042,550.00 \$	1,223,000.00	\$ 1,759,816.00	\$ 1,450,800.00
Parksmart Certification Upper Level housing	\$	19,000.00 488,300.00	-				Included with Deck No cost Provided						
opper sever nousing	7	400,300.00	337,200.00	373,000.00	223,000.00	32,000.00	Allowances						
Total for Parking Deck with Housing	\$ 1	1,294,300.00	\$ 1,212,540.00	\$ 1,523,000.00	\$ 1,576,594.00	\$ 1,277,200.00	Total Parking Deck with Housing & Housing A/B	\$	1,709,324.00 \$	1,459,830.00 \$	1,634,000.00	\$ 1,984,816.00	\$ 1,635,700.00
Hours		4,975	9,015		9,342	6,884				1,887		2,839	1,949
PM		Associates	Fishbeck	•	Tower Pinkster	Ghafai							
Parking Deck		Associates	Fishbeck		WGI	WGI							
Architecture		ment Architects		_	Tower Pinkster Tower Pinkster	Ghafari							
Mechanical/Electrical Engineering	Nealis Engineering  Jozwiak Consulting		Fishbeck										
Civil Engineering	Jozwiak	Consulting	Fishbeck	ū	Beckett & Raeder GFA	GFA							
Site Survey  Gostochnical Engineering	Soile 9	Structure	SME		GEI	SME							
Geotechnical Engineering Community Engagement	PlaceCr		SIVIE		ULI	SIVIE					+		
Community Engagement Sustainability	PiaceCr	ait				Code back Doort					+		
· · · · · · · · · · · · · · · · · · ·						Catalyst Partners				3.	story six units 1st		4 levels housing over
Housing Assumptions				4 story 36 units	16 units \$3.2 Million			2025	60 sft \$6,581,250				4 levels nousing over 1st level retail